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SECTION 1
INTRODUCTION

1.1

Description of UTS
The University of Texas System (“UTS”) is one of the nation’s largest higher education
systems with 14 campuses – including eight academic and six health institutions – and
an annual operating budget of over $15.6 billion (FY 2015). Student enrollment
exceeded 212,000 in fall 2013. The System’s eight general academic campuses educate
one-third of Texas’ public university students and its six health-related campuses
educate two-thirds of the health professional students attending Texas public health
related institution of higher education. The 14 campuses and the UT System
Administration offices together employ over 90,000 faculty and staff, making the UT
System one of the largest employers in the state.
The Board of Regents consists of nine regents who are appointed by the Governor of
the State of Texas and confirmed by the Texas State Senate to staggered six-year
terms. UTS offices are located in Austin, Texas.

1.2

Background and Special Circumstances
The University of Texas System annually prepares consolidated financial statements
which comprise the consolidated statements of net position, the statements of revenues,
expenses, and changes in net position and of cash flows, including related notes to the
financial statements. The financial statements are prepared in accordance with
accounting principles generally accepted in the United States of America as prescribed
by the Governmental Accounting Standards Board (GASB).
On March 2, 2015, GASB issued Statement No. 72, Fair Value Measurement and
Application which provides guidance on accounting and financial reporting issues related
to fair value measurements, which primarily applies to investments made by state and
local governments. The requirements of this statement are effective for financial
statements for periods beginning after June 15, 2015, with earlier application
encouraged.

1.3

Objective of this Request for Proposal
The University of Texas System is soliciting proposals in response to this Request for
Proposal for Selection of a Vendor to Provide a fair value measurement of certain
investments for the fiscal years ending August 31, 2015 and August 31, 2016, RFP
No.CON02222016 (this “RFP”), from qualified vendors. The valuation services (the
“Services”) related to certain investments are more specifically described in Section 5.4
(Scope of Work) of this RFP.

1.4

Group Purchase Authority
Texas law authorizes institutions of higher education (defined by Section 61.003,
Education Code) to use the group purchasing procurement method (ref. Sections
51.9335, 73.115, and 74.008, Education Code). Additional Texas institutions of higher
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education may therefore elect to enter into a contract with the successful Proposer under
this RFP. In particular, Proposer should note that UTS is part of The University of Texas
System ("UT System"), which is comprised of nine academic and six health universities
described at http://www.utsystem.edu/institutions. UT System institutions routinely
evaluate whether a contract resulting from a procurement conducted by one of the
institutions might be suitable for use by another, and if so, this could give rise to
additional purchase volumes. As a result, in submitting its proposal in response to this
RFP, Proposer should consider proposing pricing and other commercial terms that take
into account such higher volumes and other expanded opportunities that could result
from the eventual inclusion of other institutions in the purchase contemplated by this
RFP.
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SECTION 2
NOTICE TO PROPOSER

2.1

Submittal Deadline
UTS will accept proposals submitted in response to this RFP until 2:00 p.m., Central
Prevailing Time on Monday, February 22, 2016 (the “Submittal Deadline”).

2.2

UTS Contact Person
Proposers will direct all questions or concerns regarding this RFP to the following UTS
contact (“UTS Contact”):
Jamie Frey
Office of the Controller
jfrey@utsystem.edu
Subject line of email: RFP CON02222016
UTS specifically instructs all interested parties to restrict all contact and questions
regarding this RFP to written communications forwarded to UTS Contact. UTS Contact
must receive all questions or concerns no later than January 29, 2016. UTS will have a
reasonable amount of time to respond to questions or concerns. It is UTS’ intent to
respond to all appropriate questions and concerns; however, UTS reserves the right to
decline to respond to any question or concern.

2.3

Criteria for Selection
The successful Proposer, if any, selected by UTS in accordance with the requirements
and specifications set forth in this RFP will be the Proposer that submits a proposal in
response to this RFP on or before the Submittal Deadline that is the most advantageous
to UTS. The successful Proposer is referred to as the “Contractor.”
Proposer is encouraged to propose terms and conditions offering the maximum benefit
to UTS in terms of (1) services to UTS, (2) total overall cost to UTS, and (3) project
management expertise. Proposers should describe all educational, state and local
government discounts, as well as any other applicable discounts that may be available
to UTS in a contract for the Services.
An evaluation team from UTS will evaluate proposals. The evaluation of proposals and
the selection of Contractor will be based on the information provided by Proposer in its
proposal. UTS may give consideration to additional information if UTS deems such
information relevant.
The criteria to be considered by UTS in evaluating proposals and selecting Contractor,
will be those factors listed below:
2.3.1

Threshold Criteria Not Scored
2.3.1.1 Ability of UTS to comply with laws regarding Historically Underutilized
Businesses; and
2.3.1.2 Ability of UTS to comply with laws regarding purchases from persons with
disabilities.
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2.3.2

2.4

2.5

Scored Criteria
2.3.2.1 the cost of goods and services;
2.3.2.2 the reputation of the Proposer and of the Proposer's goods or services;
2.3.2.3 the quality of the Proposer's goods or services;
2.3.2.4 the extent to which the goods or services meet the UTS' needs;
2.3.2.5 the Proposer's past relationship with the UTS;
2.3.2.6 the total long-term cost to the UTS of acquiring the Proposer's goods or
services and
2.3.2.7 the Proposer’s exceptions to the terms and conditions set forth in
Section 4 of this RFP.

Key Events Schedule
Issuance of RFP

January 6, 2016

Pre-Proposal Teleconference
(ref. Section 2.6 of this RFP)

January 19, 2016
2:00 PM CST

Deadline for Questions/Concerns
(ref. Section 2.2 of this RFP)

January 29, 2016

UTS Responses to Questions

February 12, 2016

Submittal Deadline
(ref. Section 2.1 of this RFP)

2:00 PM CST
February 22, 2016

Historically Underutilized Businesses
2.5.1

All agencies of the State of Texas are required to make a good faith effort to
assist historically underutilized businesses (each a “HUB”) in receiving contract
awards. The goal of the HUB program is to promote full and equal business
opportunity for all businesses in contracting with state agencies. Pursuant to the
HUB program, if under the terms of any agreement or contractual arrangement
resulting from this RFP, Contractor subcontracts any of the Services, then
Contractor must make a good faith effort to utilize HUBs certified by the
Procurement and Support Services Division of the Texas Comptroller of Public
Accounts. Proposals that fail to comply with the requirements contained in this
Section 2.5 will constitute a material failure to comply with advertised
specifications and will be rejected by UTS as non-responsive. Additionally,
compliance with good faith effort guidelines is a condition precedent to awarding
any agreement or contractual arrangement resulting from this RFP. Proposer
acknowledges that, if selected by UTS, its obligation to make a good faith effort
to utilize HUBs when subcontracting any of the Services will continue throughout
the term of all agreements and contractual arrangements resulting from this RFP.
Furthermore, any subcontracting of the Services by the Proposer is subject to
review by UTS to ensure compliance with the HUB program.

2.5.2

UTS has reviewed this RFP in accordance with Title 34, Texas Administrative
Code, Section 20.14, and has determined that subcontracting opportunities are
not probable under this RFP.
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2.5.3

A HUB Subcontracting Plan (“HSP”) is required as part of Proposer’s proposal.
The HSP will be developed and administered in accordance with UTS’ Policy on
Utilization of Historically Underutilized Businesses attached as APPENDIX
THREE and incorporated for all purposes.
Each Proposer must complete and return the HSP in accordance with the terms
and conditions of this RFP, including APPENDIX THREE. Proposers that fail to
do so will be considered non-responsive to this RFP in accordance with Section
2161.252, Government Code.
Questions regarding the HSP may be directed to:
Contact:
Phone:
Email:

Amy Nemetz
Office of HUB Development
512-499-4485
anemetz@utsystem.edu

Contractor will not be permitted to change its HSP unless: (1) Contractor
completes a newly modified version of the HSP in accordance with the terms of
APPENDIX THREE that sets forth all changes requested by Contractor, (2)
Contractor provides UTS with such a modified version of the HSP, (3) UTS
approves the modified HSP in writing, and (4) all agreements or contractual
arrangements resulting from this RFP are amended in writing by UTS and
Contractor to conform to the modified HSP.
2.5.4

Proposer must submit three (3) originals of the HSP to UTS at the same time it
submits its proposal to UTS (ref. Section 3.2 of this RFP.) The three (3) originals
of the HSP must be submitted under separate cover and in a separate envelope
(the “HSP Envelope”). Proposer must ensure that the top outside surface of its
HSP Envelope clearly shows and makes visible:
2.5.4.1

the RFP No. (ref. Section 1.3 of this RFP) and the Submittal Deadline
(ref. Section 2.1 of this RFP), both located in the lower left hand corner
of the top surface of the envelope,

2.5.4.2

the name and the return address of the Proposer, and

2.5.4.3

the phrase “HUB Subcontracting Plan”.

Any proposal submitted in response to this RFP that is not accompanied by a
separate HSP Envelope meeting the above requirements will be rejected by UTS
and returned to the Proposer unopened as that proposal will be considered nonresponsive due to material failure to comply with advertised specifications.
Furthermore, UTS will open a Proposer’s HSP Envelope prior to opening the
proposal submitted by the Proposer, in order to ensure that the Proposer has
submitted the number of completed and signed originals of the Proposer’s HSP
that are required by this RFP. A Proposer’s failure to submit the number of
completed and signed originals of the HSP that are required by this RFP will
result in UTS’ rejection of the proposal submitted by that Proposer as nonresponsive due to material failure to comply with advertised specifications; such
a proposal will be returned to the Proposer unopened (ref. Section 1.5 of
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APPENDIX ONE to this RFP). Note: The requirement that Proposer provide
three originals of the HSP under this Section 2.5.4 is separate from and does not
affect Proposer’s obligation to provide UTS with the number of copies of its
proposal as specified in Section 3.1 of this RFP
2.6

Pre-Proposal Conference
UTS will hold a pre-proposal teleconference at 2:00 PM, Central Prevailing Time on
Tuesday, January 19, 2016. The pre-proposal conference will allow all Proposers an
opportunity to ask UTS’ representatives relevant questions and clarify provisions of this
RFP.
Audio conference access: 800-307-6441
Guest PIN: 223588
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SECTION 3
SUBMISSION OF PROPOSAL
3.1

Number of Copies
Proposer must submit a total of three (3) complete and identical copies of its entire
proposal along with 2 USB drives containing electronic copies of the proposal. An
original signature by an authorized officer of Proposer must appear on the Execution of
Offer (ref. Section 2 of APPENDIX ONE) of at least one (1) copy of the submitted
proposal. The copy of the Proposer’s proposal bearing an original signature should
contain the mark “original” on the front cover of the proposal.

3.2

Submission
Proposals must be received by UTS on or before the Submittal Deadline (ref.
Section 2.1 of this RFP) and should be delivered to:
Jennifer Murphy
Director of Accounting & Purchasing
The University of Texas System Administration
210 West 6th Street
Room B.140E
Austin, Texas 78701

3.3

Proposal Validity Period
Each proposal must state that it will remain valid for UTS’ acceptance for a minimum of
one hundred eighty (180) days after the Submittal Deadline, to allow time for evaluation,
selection, and any unforeseen delays.

3.4

Terms and Conditions
3.4.1

Proposer must comply with the requirements and specifications contained in this
RFP, the Terms and Conditions (ref. Section 4 of this RFP), the Notice to
Proposer (ref. Section 2 of this RFP), Proposal Requirements (ref. APPENDIX
ONE) and the Specifications and Additional Questions (ref. Section 5 of this
RFP). If there is a conflict among the provisions in this RFP, the provision
requiring Proposer to supply the better quality or greater quantity of services will
prevail, or if such conflict does not involve quality or quantity, then interpretation
will be in the following order of precedence:
3.4.1.1.

Specifications and Additional Questions (ref. Section 5 of
this RFP);

3.4.1.2.

Terms and Conditions (ref. Section 4 of this RFP);

3.4.1.3.

Proposal Requirements (ref. APPENDIX ONE);

3.4.1.4.

Notice to Proposers (ref. Section 2 of this RFP).
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3.5

Submittal Checklist
Proposer is instructed to complete, sign, and return the following documents as a part of
its proposal. If Proposer fails to return each of the following items with its proposal, then
UTS may reject the proposal:
3.5.1

Signed and Completed Execution of Offer (ref. Section 2 of APPENDIX ONE)

3.5.2

Signed and Completed Pricing and Delivery Schedule (ref. Section 6 of this
RFP)

3.5.3

Responses to Proposer's General Questionnaire (ref. Section 3 of APPENDIX
ONE)

3.5.4

Signed and Completed Addenda Checklist (ref. Section 4 of APPENDIX ONE)

3.5.5

Responses to questions and requests for information in the Specifications and
Additional Questions Section (ref. Section 5 of this RFP)

3.5.6

Signed and completed originals of the HUB Subcontracting Plan or other
applicable documents (ref. Section 2.5 of this RFP and APPENDIX THREE).
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SECTION 4
GENERAL TERMS AND CONDITIONS

4.1

General
The terms and conditions contained in APPENDIX TWO – AGREEMENT or, in the sole
discretion of UTS, terms and conditions substantially similar to these terms and
conditions, will be included in any contract or agreement that results from this RFP (ref.
APPENDIX TWO - AGREEMENT). If Proposer takes exception to any terms or
conditions set forth in APPENDIX TWO - AGREEMENT, Proposer will submit a redlined
version of the APPENDIX TWO-AGREEMENT as part of its proposal in accordance with
Section 5.3.1 of this RFP. A Microsoft Word version of APPENDIX TWO AGREEMENT is posted along with the RFP. Proposer’s exceptions will be reviewed by
UTS and may result in disqualification of Proposer’s proposal as non-responsive to this
RFP. If Proposer’s exceptions do not result in disqualification of Proposer’s proposal,
then UTS may consider Proposer’s exceptions when UTS evaluates the Proposer’s
proposal.
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SECTION 5
SPECIFICATIONS AND ADDITIONAL QUESTIONS

5.1

General
The minimum requirements and the specifications for the Services, as well as certain
requests for information to be provided by Proposer as part of its proposal, are set forth
below. As indicated in Section 2.3 of this RFP, the successful Proposer is referred to as
the “Contractor.”

5.2

Minimum Requirements
Each Proposal must include information that clearly indicates that Proposer meets each
of the following minimum qualification requirements:

5.3

5.2.1

Demonstrates experience in valuation services for non-publicly traded, privately
held, investments.

5.2.2

Demonstrates an understanding of Governmental Accounting Standards Board
(GASB) Statement No. 72, Fair Value Measurement and Application, and
requirements related to compliance with GASB 72.

Additional Questions Specific to this RFP
Proposer must submit the following information as part of Proposer’s proposal:
5.3.1

5.4

If Proposer takes exception to any terms or conditions set forth in Section 4
(APPENDIX TWO - AGREEMENT) of this RFP, Proposer will submit a redlined
version of the AGREEMENT noting those exceptions.

Scope of Work
Successful Respondent will provide the following valuation services to UTS:
5.4.1

The valuation services will be performed in accordance with Governmental
Accounting Standards Board (GASB) Statement No. 72, Fair Value
Measurement and Application. The valuation services will be limited to certain
non-publically traded, privately held, investments. These investments include
assets held in the name of the University of Texas (UT) Board of Regents (“the
Board”) on behalf of a named UT institution which often resulted from
agreements with business entities relating to rights in intellectual property owned
by the Board. These assets are commonly referred to as “Tech Stocks” and they
include equity interest in various entities in the form of common stock; preferred
stock, which may be convertible; rights and warrants; interest in limited
partnerships or corporations; or convertible debt securities. UT System
Administration or any UT System institution may receive an equity interest in a
business entity
•
as partial or total compensation for the intellectual property rights conveyed to
such business entity or
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•

as consideration for the institution's role as a founder, or for other
contributions made to the business entity other than as a licensor.

In some circumstances UT System or any UT System institution may also
purchase Tech Stock investments.
In addition to the Tech Stock investments, valuation services are also needed for
a limited number of privately held investments in UT Horizon Fund, the strategic
venture fund of UT System.
Per GASB Statement No. 72:
“This Statement requires a government to use valuation techniques that are
appropriate under the circumstances and for which sufficient data are available to
measure fair value. The techniques should be consistent with one or more of the
following approaches: the market approach, the cost approach, or the income
approach. The market approach uses prices and other relevant information
generated by market transactions involving identical or comparable assets,
liabilities, or a group of assets and liabilities. The cost approach reflects the
amount that would be required to replace the present service capacity of an
asset. The income approach converts future amounts (such as cash flows or
income and expenses) to a single current (discounted) amount. Valuation
techniques should be applied consistently, though a change may be appropriate
in certain circumstances. Valuation techniques maximize the use of relevant
observable inputs and minimize the use of unobservable inputs.”
5.4.2

The number of Tech Stock investments can vary from month to month as the
institutions are continually entering into new intellectual property agreements, but
as of now, approximately 125 Tech Stock investments (issued by approximately
116 different companies) need valuation. Approximately 23 Horizon Fund
investments (issued by approximately 15 different companies) need valuation. In
addition, the number of overlap of issuing companies that have investments held
in both Tech Stocks and in the Horizon Fund is approximately 12.

5.4.3

The University of Texas Investment Management Company, UTIMCO, retains
the actual stock certificates, or other investment instruments, in a secure location
in their offices at 401 Congress Ave # 2800, Austin, TX.

5.4.4

There is no central repository of other supporting documentation for investments
in the Tech Stocks. Rather, the individual Offices of Technology
Commercialization at the following eleven UT institutions retain information for
their agreements and investment holdings:
UT Arlington
UT Austin
UT Dallas
UT El Paso
UT Rio Grande Valley
UT San Antonio
UT Southwestern Medical Center, Dallas
UT Health Science Center, Houston
UT Health Science Center, San Antonio
UT M. D. Anderson Cancer Center
UT Health Science Center, Tyler
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UT System Administration’s Office of Technology Commercialization retains
documentation for investments in the Horizon Fund.
The respondent will be responsible for working directly with key contacts at the
various UT institutions and UT System.
5.4.5

The privately held investments should be valued as of August 31, 2015 to allow
for a restatement of the beginning balances for the fiscal year 2016 UT System
Audited Annual Financial Report. The restated values should be provided to the
Office of the Controller at UT System Administration by June 30, 2016.
The 2016 fiscal year ending valuations should be provided by September 15,
2016. The time period for which the ending valuations will cover will be set by
determining the amount of time the respondent will need in order to complete the
field work and remit the values by September 15, 2016. All values included in the
Annual Financial Report are subject to audit scrutiny.

5.4.6

The deliverables at June 30th and September 15th should include (1) a list of the
investments with the determined fair values for each holding, subtotaled by UT
institution, (2) a brief summary of the inputs and mythology used to value each
holding, and (3) the information needed to complete the footnote disclosures
required by GASB Statement No. 72.

5.4.7

Subsequent to the remittance of the deliverables, the respondent will need to be
available to respond to questions from UT System’s financial auditors about the
determined fair values and provide supporting documentation to the auditors
upon request. Since there are strict statutory deadlines in which the audit must
be completed, responses to the auditor’s questions should be met within three
business days.
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SECTION 6
PRICING AND DELIVERY SCHEDULE

Proposal of: ___________________________________
(Proposer Company Name)
To:

The University of Texas System

Ref.:

____________ Services related to the
_____

RFP No.: CON02222016

Ladies and Gentlemen:
Having carefully examined all the specifications and requirements of this RFP and any
attachments thereto, the undersigned proposes to furnish the services required pursuant to the
above-referenced Request for Proposal upon the terms quoted below.
6.1

Pricing for Services Offered
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________

6.2

Delivery Schedule of Events and Time Periods
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
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6.3

UTS’ Payment Terms
UTS’ standard payment terms for services are “Net 30 days.” Proposer agrees that UTS
will be entitled to withhold __________ percent (________%) of the total payment due
under the Agreement until after UTS’ acceptance of the final work product. Indicate
below the prompt payment discount that Proposer will provide to UTS:
Prompt Payment Discount: _____%_____days/net 30 days
Respectfully submitted,
Proposer: ____________________________

By: ____________________________
(Authorized Signature for Proposer)
Name: _________________________
Title: __________________________

Date: __________________________
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APPENDIX ONE
SECTION 1
GENERAL INFORMATION & PROPOSAL REQUIREMENTS
1.1

Purpose
UTS is soliciting competitive sealed proposals from Proposers having suitable qualifications and experience providing
services in accordance with the terms, conditions and requirements set forth in this RFP. This RFP provides sufficient
information for interested parties to prepare and submit proposals for consideration by UTS.
By submitting a proposal, Proposer certifies that it understands this RFP and has full knowledge of the scope, nature,
quality, and quantity of the services to be performed, the detailed requirements of the services to be provided, and the
conditions under which such services are to be performed. Proposer also certifies that it understands that all costs relating
to preparing a response to this RFP will be the sole responsibility of the Proposer.
PROPOSER IS CAUTIONED TO READ THE INFORMATION CONTAINED IN THIS RFP CAREFULLY AND TO SUBMIT
A COMPLETE RESPONSE TO ALL REQUIREMENTS AND QUESTIONS AS DIRECTED.

1.2

Inquiries and Interpretations
UTS may in its sole discretion respond in writing to written inquiries concerning this RFP and mail its response as an
Addendum to all parties recorded by UTS as having received a copy of this RFP. Only UTS’ responses that are made by
formal written Addenda will be binding on UTS. Any verbal responses, written interpretations or clarifications other than
Addenda to this RFP will be without legal effect. All Addenda issued by UTS prior to the Submittal Deadline will be and
are hereby incorporated as a part of this RFP for all purposes.
Proposers are required to acknowledge receipt of each Addendum as specified in this Section. The Proposer must
acknowledge all Addenda by completing, signing and returning the Addenda Checklist (ref. Section 4 of APPENDIX
ONE). The Addenda Checklist must be received by UTS prior to the Submittal Deadline and should accompany the
Proposer’s proposal.
Any interested party that receives this RFP by means other than directly from UTS is responsible for notifying UTS that it
has received an RFP package, and should provide its name, address, telephone number and FAX number to UTS, so that
if UTS issues Addenda to this RFP or provides written answers to questions, that information can be provided to such
party.

1.3

Public Information
Proposer is hereby notified that UTS strictly adheres to all statutes, court decisions and the opinions of the Texas Attorney
General with respect to disclosure of public information.
UTS may seek to protect from disclosure all information submitted in response to this RFP until such time as a final
agreement is executed.
Upon execution of a final agreement, UTS will consider all information, documentation, and other materials requested to
be submitted in response to this RFP, to be of a non-confidential and non-proprietary nature and, therefore, subject to
public disclosure under the Texas Public Information Act (Government Code, Chapter 552.001, et seq.). Proposer will be
advised of a request for public information that implicates their materials and will have the opportunity to raise any
objections to disclosure to the Texas Attorney General. Certain information may be protected from release under Sections
552.101, 552.110, 552.113, and 552.131, Government Code.

1.4

Type of Agreement
Contractor, if any, will be required to enter into a contract with UTS in a form that (i) includes terms and conditions
substantially similar to the terms and conditions set forth in Section 4 of this RFP, and (ii) is otherwise acceptable to UTS
in all respects (the “Agreement”). A draft Agreement is included as APPENDIX TWO.

1.5

Proposal Evaluation Process
UTS will select Contractor by using the competitive sealed proposal process described in this Section. UTS will open the
HSP Envelope submitted by a Proposer prior to opening the Proposer’s proposal in order to ensure that the Proposer has
submitted the number of completed and signed originals of the Proposer’s HUB Subcontracting Plan (also called the
HSP) that are required by this RFP (ref. Section 2.5.4 of the RFP.) All proposals submitted by the Submittal Deadline
accompanied by the number of completed and signed originals of the HSP that are required by this RFP will be opened
publicly to identify the name of each Proposer submitting a proposal. Any proposals that are not submitted by the
Submittal Date or that are not accompanied by the number of completed and signed originals of the HSP that are required
by this RFP will be rejected by UTS as non-responsive due to material failure to comply with advertised specifications.
After the opening of the proposals and upon completion of the initial review and evaluation of the proposals, UTS may
invite one or more selected Proposers to participate in oral presentations. UTS will use commercially reasonable efforts to
avoid public disclosure of the contents of a proposal prior to selection of Contractor.
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UTS may make the selection of Contractor on the basis of the proposals initially submitted, without discussion,
clarification or modification. In the alternative, UTS may make the selection of Contractor on the basis of negotiation with
any of the Proposers. In conducting such negotiations, UTS will use commercially reasonable efforts to avoid disclosing
the contents of competing proposals.
At UTS’ sole option and discretion, UTS may discuss and negotiate all elements of the proposals submitted by selected
Proposers within a specified competitive range. For purposes of negotiation, UTS may establish, after an initial review of
the proposals, a competitive range of acceptable or potentially acceptable proposals composed of the highest rated
proposal(s). In that event, UTS will defer further action on proposals not included within the competitive range pending the
selection of Contractor; provided, however, UTS reserves the right to include additional proposals in the competitive range
if deemed to be in the best interests of UTS.
After submission of a proposal but before final selection of Contractor is made, UTS may permit a Proposer to revise its
proposal in order to obtain the Proposer's best and final offer. In that event, representations made by Proposer in its
revised proposal, including price and fee quotes, will be binding on Proposer. UTS will provide each Proposer within the
competitive range with an equal opportunity for discussion and revision of its proposal. UTS is not obligated to select the
Proposer offering the most attractive economic terms if that Proposer is not the most advantageous to UTS overall, as
determined by UTS.
UTS reserves the right to (a) enter into an agreement for all or any portion of the requirements and specifications set forth
in this RFP with one or more Proposers, (b) reject any and all proposals and re-solicit proposals, or (c) reject any and all
proposals and temporarily or permanently abandon this selection process, if deemed to be in the best interests of UTS.
Proposer is hereby notified that UTS will maintain in its files concerning this RFP a written record of the basis upon which
a selection, if any, is made by UTS.
1.6

Proposer's Acceptance of Evaluation Methodology
By submitting a proposal, Proposer acknowledges (1) Proposer's acceptance of [a] the Proposal Evaluation Process
(ref. Section 1.5 of APPENDIX ONE), [b] the Criteria for Selection (ref. 2.3 of this RFP), [c] the Specifications and
Additional Questions (ref. Section 5 of this RFP), [d] the terms and conditions set forth in Section 4 of this RFP, and [e]
all other requirements and specifications set forth in this RFP; and (2) Proposer's recognition that some subjective
judgments must be made by UTS during this RFP process.

1.7

Solicitation for Proposal and Proposal Preparation Costs
Proposer understands and agrees that (1) this RFP is a solicitation for proposals and UTS has made no representation
written or oral that one or more agreements with UTS will be awarded under this RFP; (2) UTS issues this RFP predicated
on UTS’ anticipated requirements for the Services, and UTS has made no representation, written or oral, that any
particular scope of services will actually be required by UTS; and (3) Proposer will bear, as its sole risk and responsibility,
any cost that arises from Proposer’s preparation of a proposal in response to this RFP.

1.8

Proposal Requirements and General Instructions
1.8.1

Proposer should carefully read the information contained herein and submit a complete proposal in response to
all requirements and questions as directed.

1.8.2

Proposals and any other information submitted by Proposer in response to this RFP will become the property of
UTS.

1.8.3

UTS will not provide compensation to Proposer for any expenses incurred by the Proposer for proposal
preparation or for demonstrations or oral presentations that may be made by Proposer. Proposer submits its
proposal at its own risk and expense.

1.8.4

Proposals that (i) are qualified with conditional clauses; (ii) alter, modify, or revise this RFP in any way; or (iii)
contain irregularities of any kind, are subject to disqualification by UTS, at UTS’ sole discretion.

1.8.5

Proposals should be prepared simply and economically, providing a straightforward, concise description of
Proposer's ability to meet the requirements and specifications of this RFP. Emphasis should be on
completeness, clarity of content, and responsiveness to the requirements and specifications of this RFP.

1.8.6

UTS makes no warranty or guarantee that an award will be made as a result of this RFP. UTS reserves the
right to accept or reject any or all proposals, waive any formalities, procedural requirements, or minor technical
inconsistencies, and delete any requirement or specification from this RFP or the Agreement when deemed to
be in UTS’ best interest. UTS reserves the right to seek clarification from any Proposer concerning any item
contained in its proposal prior to final selection. Such clarification may be provided by telephone conference or
personal meeting with or writing to UTS, at UTS’ sole discretion. Representations made by Proposer within its
proposal will be binding on Proposer.

1.8.7

Any proposal that fails to comply with the requirements contained in this RFP may be rejected by UTS, in UTS’
sole discretion.
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1.9

Preparation and Submittal Instructions
1.9.1

Specifications and Additional Questions
Proposals must include responses to the questions in Specifications and Additional Questions (ref. Section 5 of
this RFP). Proposer should reference the item number and repeat the question in its response. In cases where
a question does not apply or if unable to respond, Proposer should refer to the item number, repeat the
question, and indicate N/A (Not Applicable) or N/R (No Response), as appropriate. Proposer should explain the
reason when responding N/A or N/R.

1.9.2

Execution of Offer
Proposer must complete, sign and return the attached Execution of Offer (ref. Section 2 of APPENDIX ONE)
as part of its proposal. The Execution of Offer must be signed by a representative of Proposer duly authorized
to bind the Proposer to its proposal. Any proposal received without a completed and signed Execution of Offer
may be rejected by UTS, in its sole discretion.

1.9.3

Pricing and Delivery Schedule
Proposer must complete and return the Pricing and Delivery Schedule (ref. Section 6 of this RFP), as part of its
proposal. In the Pricing and Delivery Schedule, the Proposer should describe in detail (a) the total fees for the
entire scope of the Services; and (b) the method by which the fees are calculated. The fees must be inclusive of
all associated costs for delivery, labor, insurance, taxes, overhead, and profit.
UTS will not recognize or accept any charges or fees to perform the Services that are not specifically stated in
the Pricing and Delivery Schedule.
In the Pricing and Delivery Schedule, Proposer should describe each significant phase in the process of
providing the Services to UTS, and the time period within which Proposer proposes to be able to complete each
such phase.

1.9.4

Proposer’s General Questionnaire
Proposals must include responses to the questions in Proposer’s General Questionnaire (ref. Section 3 of
APPENDIX ONE). Proposer should reference the item number and repeat the question in its response. In
cases where a question does not apply or if unable to respond, Proposer should refer to the item number,
repeat the question, and indicate N/A (Not Applicable) or N/R (No Response), as appropriate. Proposer should
explain the reason when responding N/A or N/R.

1.9.5

Addenda Checklist
Proposer should acknowledge all Addenda to this RFP (if any) by completing, signing and returning the
Addenda Checklist (ref. Section 4 of APPENDIX ONE) as part of its proposal. Any proposal received without a
completed and signed Addenda Checklist may be rejected by UTS, in its sole discretion.

1.9.6

Submission
Proposer should submit all proposal materials enclosed in a sealed envelope, box, or container. The RFP No.
(ref. Section 1.3 of this RFP) and the Submittal Deadline (ref. Section 2.1 of this RFP) should be clearly shown
in the lower left-hand corner on the top surface of the container. In addition, the name and the return address of
the Proposer should be clearly visible.
Proposer must also submit the number of originals of the HUB Subcontracting Plan (also called the HSP) as
required by this RFP (ref. Section 2.5 of the RFP.)
Upon Proposer’s request and at Proposer’s expense, UTS will return to a Proposer its proposal received after
the Submittal Deadline if the proposal is properly identified. UTS will not under any circumstances consider a
proposal that is received after the Submittal Deadline or which is not accompanied by the number of completed
and signed originals of the HSP that are required by this RFP.
UTS will not accept proposals submitted by telephone, proposals submitted by Facsimile (“FAX”) transmission,
or proposals submitted by electronic transmission (i.e., e-mail) in response to this RFP.
Except as otherwise provided in this RFP, no proposal may be changed, amended, or modified after it has been
submitted to UTS. However, a proposal may be withdrawn and resubmitted at any time prior to the Submittal
Deadline. No proposal may be withdrawn after the Submittal Deadline without UTS’ consent, which will be
based on Proposer's submittal of a written explanation and documentation evidencing a reason acceptable to
UTS, in UTS’ sole discretion.
By signing the Execution of Offer (ref. Section 2 of APPENDIX ONE) and submitting a proposal, Proposer
certifies that any terms, conditions, or documents attached to or referenced in its proposal are applicable to this
procurement only to the extent that they (a) do not conflict with the laws of the State of Texas or this RFP and
(b) do not place any requirements on UTS that are not set forth in this RFP or in the Appendices to this RFP.
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Proposer further certifies that the submission of a proposal is Proposer's good faith intent to enter into the
Agreement with UTS as specified herein and that such intent is not contingent upon UTS’ acceptance or
execution of any terms, conditions, or other documents attached to or referenced in Proposer’s proposal.
1.9.7

Page Size, Binders, and Dividers
Proposals must be typed on letter-size (8-1/2” x 11”) paper, and must be submitted in a binder. Preprinted
material should be referenced in the proposal and included as labeled attachments. Sections within a proposal
should be divided by tabs for ease of reference.

1.9.8

Table of Contents
Proposals must include a Table of Contents with page number references. The Table of Contents must contain
sufficient detail and be organized according to the same format as presented in this RFP, to allow easy
reference to the sections of the proposal as well as to any separate attachments (which should be identified in
the main Table of Contents). If a Proposer includes supplemental information or non-required attachments with
its proposal, this material should be clearly identified in the Table of Contents and organized as a separate
section of the proposal.

1.9.9

Pagination
All pages of the proposal should be numbered sequentially in Arabic numerals (1, 2, 3, etc.). Attachments
should be numbered or referenced separately.

1.9.10

Suggested Outline of Proposal
Signed Execution of offer (See APPENDIX ONE Section 1.9.1 – complete APPENDIX ONE Section 2)
Signed Addenda Checklist (See APPENDIX ONE Section 1.9.5 – complete APPENDIX ONE Section 4)
I.

Proposer’s General Questionnaire (Complete APPENDIX ONE Section 3)

II.

Specifications and Additional Questions (APPENDIX ONE Section 1.9.1)

III.

a.

RFP 5.2 - Minimum Requirements

b.

RFP 5.3.1 – Redlined APPENDIX – TWO noting all exceptions

c.

RFP 5.4 - Scope of work

RFP Section 6 - Pricing and Delivery Schedule (see APPENDIX ONE Section 1.9.3)

Note: HUB Subcontracting Plan (Section 2.5 of this RFP) must be submitted as required.
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SECTION 2
EXECUTION OF OFFER

THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED AND RETURNED WITH PROPOSER'S PROPOSAL. FAILURE
TO COMPLETE, SIGN AND RETURN THIS EXECUTION OF OFFER WITH THE PROPOSER’S PROPOSAL MAY RESULT IN
THE REJECTION OF THE PROPOSAL.
2.1

By signature hereon, Proposer represents and warrants the following:
2.1.1

Proposer acknowledges and agrees that (1) this RFP is a solicitation for a proposal and is not a contract or an
offer to contract; (2) the submission of a proposal by Proposer in response to this RFP will not create a contract
between UTS and Proposer; (3) UTS has made no representation or warranty, written or oral, that one or more
contracts with UTS will be awarded under this RFP; and (4) Proposer will bear, as its sole risk and
responsibility, any cost arising from Proposer’s preparation of a response to this RFP.

2.1.2

Proposer is a reputable company that is lawfully and regularly engaged in providing the Services.

2.1.3

Proposer has the necessary experience, knowledge, abilities, skills, and resources to perform the Services.

2.1.4

Proposer is aware of, is fully informed about, and is in full compliance with all applicable federal, state and local
laws, rules, regulations and ordinances.

2.1.5

Proposer understands (i) the requirements and specifications set forth in this RFP and (ii) the terms and
conditions set forth in Section 4 of this RFP and APPENDIX TWO, under which Proposer will be required to
operate.

2.1.6

If selected by UTS, Proposer will not delegate any of its duties or responsibilities under this RFP or the
Agreement to any sub-contractor, except as expressly provided in the Agreement.

2.1.7

If selected by UTS, Proposer will maintain any insurance coverage as required by the Agreement during the
term thereof.

2.1.8

All statements, information and representations prepared and submitted in response to this RFP are current,
complete, true and accurate. Proposer acknowledges that UTS will rely on such statements, information and
representations in selecting Contractor. If selected by UTS, Proposer will notify UTS immediately of any
material change in any matters with regard to which Proposer has made a statement or representation or
provided information.

2.1.9

PROPOSER WILL DEFEND WITH COUNSEL APPROVED BY UTS, INDEMNIFY, AND HOLD HARMLESS UTS, THE UTS OF
TEXAS SYSTEM, THE STATE OF TEXAS, AND ALL OF THEIR REGENTS, OFFICERS, AGENTS AND EMPLOYEES, FROM AND
AGAINST ALL ACTIONS, SUITS, DEMANDS, COSTS, DAMAGES, LIABILITIES AND OTHER CLAIMS OF ANY NATURE, KIND OR
DESCRIPTION, INCLUDING REASONABLE ATTORNEYS’ FEES INCURRED IN INVESTIGATING, DEFENDING OR SETTLING ANY
OF THE FOREGOING, ARISING OUT OF, CONNECTED WITH, OR RESULTING FROM ANY NEGLIGENT ACTS OR OMISSIONS OR
WILLFUL MISCONDUCT OF PROPOSER OR ANY AGENT, EMPLOYEE, SUBCONTRACTOR, OR SUPPLIER OF PROPOSER IN
THE EXECUTION OR PERFORMANCE OF ANY CONTRACT OR AGREEMENT RESULTING FROM THIS RFP.

2.1.10

Pursuant to Sections 2107.008 and 2252.903, Government Code, any payments owing to Proposer under any
contract or agreement resulting from this RFP may be applied directly to any debt or delinquency that Proposer
owes the State of Texas or any agency of the State of Texas regardless of when it arises, until such debt or
delinquency is paid in full.

2.2

By signature hereon, Proposer offers and agrees to furnish the Services to UTS and comply with all terms, conditions,
requirements and specifications set forth in this RFP.

2.3

By signature hereon, Proposer affirms that it has not given or offered to give, nor does Proposer intend to give at any time
hereafter, any economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor or service to a
public servant in connection with its submitted proposal. Failure to sign this Execution of Offer, or signing with a false
statement, may void the submitted proposal or any resulting contracts, and the Proposer may be removed from all
proposal lists at UTS.

2.4

By signature hereon, Proposer certifies that it is not currently delinquent in the payment of any taxes due under
Chapter 171, Tax Code, or that Proposer is exempt from the payment of those taxes, or that Proposer is an out-of-state
taxable entity that is not subject to those taxes, whichever is applicable. A false certification will be deemed a material
breach of any resulting contract or agreement and, at UTS’ option, may result in termination of any resulting contract or
agreement.

2.5

By signature hereon, Proposer hereby certifies that neither Proposer nor any firm, corporation, partnership or institution
represented by Proposer, or anyone acting for such firm, corporation or institution, has violated the antitrust laws of the
State of Texas, codified in Section 15.01, et seq., Business and Commerce Code, or the Federal antitrust laws, nor
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communicated directly or indirectly the proposal made to any competitor or any other person engaged in such line of
business.
2.6

By signature hereon, Proposer certifies that the individual signing this document and the documents made a part of this
RFP, is authorized to sign such documents on behalf of Proposer and to bind Proposer under any agreements and other
contractual arrangements that may result from the submission of Proposer’s proposal.

2.7

By signature hereon, Proposer certifies as follows:
"Under Section 231.006, Family Code, relating to child support, Proposer certifies that the individual or business entity
named in the Proposer’s proposal is not ineligible to receive the specified contract award and acknowledges that any
agreements or other contractual arrangements resulting from this RFP may be terminated if this certification is
inaccurate."

2.8

By signature hereon, Proposer certifies that (i) no relationship, whether by blood, marriage, business association, capital
funding agreement or by any other such kinship or connection exists between the owner of any Proposer that is a sole
proprietorship, the officers or directors of any Proposer that is a corporation, the partners of any Proposer that is a
partnership, the joint venturers of any Proposer that is a joint venture or the members or managers of any Proposer that is
a limited liability company, on one hand, and an employee of any component of The UTS of Texas System, on the other
hand, other than the relationships which have been previously disclosed to UTS in writing; (ii) Proposer has not been an
employee of any component institution of The UTS of Texas System within the immediate twelve (12) months prior to the
Submittal Deadline; and (iii) no person who, in the past four (4) years served as an executive of a state agency was
involved with or has any interest in Proposer’s proposal or any contract resulting from this RFP (ref. Section 669.003,
Government Code). All disclosures by Proposer in connection with this certification will be subject to administrative review
and approval before UTS enters into a contract or agreement with Proposer.

2.9

By signature hereon, Proposer certifies its compliance with all federal laws and regulations pertaining to Equal
Employment Opportunities and Affirmative Action.

2.10

By signature hereon, Proposer represents and warrants that all products and services offered to UTS in response to this
RFP meet or exceed the safety standards established and promulgated under the Federal Occupational Safety and
Health Law (Public Law 91-596) and the Texas Hazard Communication Act, Chapter 502, Health and Safety Code, and all
related regulations in effect or proposed as of the date of this RFP.

2.11

Proposer will and has disclosed, as part of its proposal, any exceptions to the certifications stated in this Execution of
Offer. All such disclosures will be subject to administrative review and approval prior to the time UTS makes an award or
enters into any contract or agreement with Proposer.

2.12

If Proposer will sell or lease computer equipment to the UTS under any agreements or other contractual arrangements
that may result from the submission of Proposer’s proposal then, pursuant to Section 361.965(c), Health & Safety Code,
Proposer certifies that it is in compliance with the Manufacturer Responsibility and Consumer Convenience Computer
Equipment Collection and Recovery Act set forth in Chapter 361, Subchapter Y, Health & Safety Code and the rules
adopted by the Texas Commission on Environmental Quality under that Act as set forth in Title 30, Chapter 328,
Subchapter I, Texas Administrative Code. Section 361.952(2), Health & Safety Code, states that, for purposes of the
Manufacturer Responsibility and Consumer Convenience Computer Equipment Collection and Recovery Act, the term
“computer equipment” means a desktop or notebook computer and includes a computer monitor or other display device
that does not contain a tuner.

2.13

Proposer should complete the following information:
If Proposer is a Corporation, then State of Incorporation:
If Proposer is a Corporation then Proposer’s Corporate Charter Number: ______
RFP No.: CON02222016
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WITH FEW EXCEPTIONS, INDIVIDUALS ARE ENTITLED ON REQUEST TO BE INFORMED ABOUT THE INFORMATION THAT
GOVERNMENTAL BODIES OF THE STATE OF TEXAS COLLECT ABOUT SUCH INDIVIDUALS. UNDER SECTIONS 552.021 AND 552.023,
GOVERNMENT CODE, INDIVIDUALS ARE ENTITLED TO RECEIVE AND REVIEW SUCH INFORMATION. UNDER SECTION 559.004, GOVERNMENT
CODE, INDIVIDUALS ARE ENTITLED TO HAVE GOVERNMENTAL BODIES OF THE STATE OF TEXAS CORRECT INFORMATION ABOUT SUCH
INDIVIDUALS THAT IS INCORRECT.
NOTICE:

Submitted and Certified By:

(Proposer Institution’s Name)

(Signature of Duly Authorized Representative)

(Printed Name/Title)

(Date Signed)

(Proposer’s Street Address)

(City, State, Zip Code)

(Telephone Number)

(FAX Number)
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SECTION 3
PROPOSER’S GENERAL QUESTIONNAIRE

WITH FEW EXCEPTIONS, INDIVIDUALS ARE ENTITLED ON REQUEST TO BE INFORMED ABOUT THE INFORMATION THAT
GOVERNMENTAL BODIES OF THE STATE OF TEXAS COLLECT ABOUT SUCH INDIVIDUALS. UNDER SECTIONS 552.021 AND 552.023,
GOVERNMENT CODE, INDIVIDUALS ARE ENTITLED TO RECEIVE AND REVIEW SUCH INFORMATION. UNDER SECTION 559.004, GOVERNMENT
CODE, INDIVIDUALS ARE ENTITLED TO HAVE GOVERNMENTAL BODIES OF THE STATE OF TEXAS CORRECT INFORMATION ABOUT SUCH
INDIVIDUALS THAT IS INCORRECT.
NOTICE:

Proposals must include responses to the questions contained in this Proposer’s General Questionnaire. Proposer should reference
the item number and repeat the question in its response. In cases where a question does not apply or if unable to respond,
Proposer should refer to the item number, repeat the question, and indicate N/A (Not Applicable) or N/R (No Response), as
appropriate. Proposer will explain the reason when responding N/A or N/R.
3.1

Proposer Profile
3.1.1

Legal name of Proposer company:

Address of principal place of business:

Address of office that would be providing service under the Agreement:

Number of years in Business:
State of incorporation:
Number of Employees:
Annual Revenues Volume:
Name of Parent Corporation, if any ______________________________
NOTE: If Proposer is a subsidiary, UTS prefers to enter into a contract or agreement with the
Parent Corporation or to receive assurances of performance from the Parent Corporation.
3.1.2

State whether Proposer will provide a copy of its financial statements for the past two (2) years, if requested by
UTS.

3.1.3

Proposer will provide a financial rating of the Proposer entity and any related documentation (such as a Dunn
and Bradstreet analysis) that indicates the financial stability of Proposer.

3.1.4

Is Proposer currently for sale or involved in any transaction to expand or to become acquired by another
business entity? If yes, Proposer will explain the expected impact, both in organizational and directional terms.

3.1.5

Proposer will provide any details of all past or pending litigation or claims filed against Proposer that would
affect its performance under the Agreement with UTS (if any).

3.1.6

Is Proposer currently in default on any loan agreement or financing agreement with any bank, financial
institution, or other entity? If yes, Proposer will specify the pertinent date(s), details, circumstances, and
describe the current prospects for resolution.

3.1.7

Proposer will provide a customer reference list of no less than three (3) organizations with which Proposer
currently has contracts and/or to which Proposer has previously provided services (within the past five (5)
years) of a type and scope similar to those required by UTS’ RFP. Proposer will include in its customer
reference list the customer’s company name, contact person, telephone number, project description, length of
business relationship, and background of services provided by Proposer.
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3.2

3.1.8

Does any relationship exist (whether by family kinship, business association, capital funding agreement, or any
other such relationship) between Proposer and any employee of UTS? If yes, Proposer will explain.

3.1.9

Proposer will provide the name and Social Security Number for each person having at least 25% ownership
interest in Proposer. This disclosure is mandatory pursuant to Section 231.006, Family Code, and will be used
for the purpose of determining whether an owner of Proposer with an ownership interest of at least 25% is more
than 30 days delinquent in paying child support. Further disclosure of this information is governed by the Texas
Public Information Act, Chapter 552, Government Code, and other applicable law.

Approach to Project Services
3.2.1

Proposer will provide a statement of the Proposer’s service approach and will describe any unique benefits to
UTS from doing business with Proposer. Proposer will briefly describe its approach for each of the required
services identified in Section 5.4 Scope of Work of this RFP.

3.2.2

Proposer will provide an estimate of the earliest starting date for services following execution of the Agreement.

3.2.3

Proposer will submit a work plan with key dates and milestones. The work plan should include:

3.2.4

3.3

3.4

3.2.3.1

Identification of tasks to be performed;

3.2.3.2

Time frames to perform the identified tasks;

3.2.3.3

Project management methodology;

3.2.3.4

Implementation strategy; and

3.2.3.5

The expected time frame in which the services would be implemented.

Proposer will describe the types of reports or other written documents Proposer will provide (if any) and the
frequency of reporting, if more frequent than required in the RFP. Proposer will include samples of reports and
documents if appropriate.

General Requirements
3.3.1

Proposer will provide summary resumes for its proposed key personnel who will be providing services under the
Agreement with UTS, including their specific experiences with similar service projects, and number of years of
employment with Proposer.

3.3.2

Proposer will describe any difficulties it anticipates in performing its duties under the Agreement with UTS and
how Proposer plans to manage these difficulties. Proposer will describe the assistance it will require from UTS.

Service Support
Proposer will describe its service support philosophy, how it is implemented, and how Proposer measures its success in
maintaining this philosophy.

3.5

Quality Assurance
Proposer will describe its quality assurance program, its quality requirements, and how they are measured.

3.6

Miscellaneous
3.6.1

Proposer will provide a list of any additional services or benefits not otherwise identified in this RFP that
Proposer would propose to provide to UTS. Additional services or benefits must be directly related to the goods
and services solicited under this RFP.

3.6.2

Proposer will provide details describing any unique or special services or benefits offered or advantages to be
gained by UTS from doing business with Proposer. Additional services or benefits must be directly related to the
goods and services solicited under this RFP.

3.6.3

Does Proposer have a contingency plan or disaster recovery plan in the event of a disaster? If so, then
Proposer will provide a copy of the plan.
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SECTION 4
ADDENDA CHECKLIST

Proposal of: ___________________________________
(Proposer Company Name)
To: The University of Texas System
Ref.: _____________ Services related to the
RFP No.: CON02222016

Ladies and Gentlemen:
The undersigned Proposer hereby acknowledges receipt of the following Addenda to the captioned RFP (initial if
applicable).
No. 1 _____

No. 2 _____

No. 3 _____

No. 4 _____

No. 5 _____

Respectfully submitted,
Proposer: ________________________

By: ___________________________
(Authorized Signature for Proposer)
Name: _________________________
Title: __________________________

Date: _____________________
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AGREEMENT BETWEEN THE UNIVERSITY OF TEXAS SYSTEM AND
CONTRACTOR

This Agreement between UTS and Contractor ("Agreement") is made and entered into effective as
of Month DD, 20YY (the “Effective Date”), by and between The University of Texas System, an agency
and institution of higher education established under the laws of the State of Texas (“UTS”), and Name of
Contractor, ("Contractor").
UTS and Contractor hereby agree as follows:
1. Scope of Work.

2.

1.1

Contractor will perform the scope of the work ("Work”) set forth in Exhibit A, Scope of Work,
attached and incorporated for all purposes, to the satisfaction of UTS and in accordance with
the schedule (“Schedule”) for the Work set forth in Exhibit B, Schedule, attached and
incorporated for all purposes. Time is of the essence in connection with this Agreement.
UTS will have no obligation to accept late performance or waive timely performance by
Contractor.

1.2

Contractor will obtain, at its own cost, any and all approvals, licenses, filings, registrations
and permits required by federal, state or local laws, regulations or ordinances, for the
performance of the Work.

1.3

Upon execution of this Agreement, all services previously performed by Contractor on behalf
of UTS and included in the description of the Work, will become a part of the Work and will
be subject to the terms and conditions of this Agreement.

The Project.
The Work will be performed in connection with valuation services in accordance with Governmental
Accounting Standards Board (GASB) Statement No. 72, Fair Value Measurement and
Application. The valuation services will be limited to certain non-publically traded, privately held,
investments, more specifically described in Exhibit A - Scope of Work.

3.

Time for Commencement and Completion.
The term of this Agreement will begin on the Effective Date and expire on Month DD, YYYY. UTS
shall have the option to renew this Agreement for four (4) additional (1) year terms; provided,
however, that UTS’ exercise of each such option shall be conditional upon UTS and Contractor first
reaching mutual agreement on the terms for such additional one (1) year term and entering into a
written agreement.

4.

Contractor's Obligations.
4.1

Contractor will perform the Work in compliance with all applicable federal, state and local,
laws, regulations, and ordinances. Contractor represents and warrants that neither
Contractor nor any firm, corporation or institution represented by Contractor, or anyone
acting for the firm, corporation or institution, has violated the antitrust laws of the State of
Texas, Chapter 15, Texas Business and Commerce Code, or federal antitrust laws, or (2)
has communicated directly or indirectly the content of Contractor’s response to UTS’
procurement solicitation to any competitor or any other person engaged in a similar line
of business during the procurement process for this Agreement.

4.2

Contractor represents, warrants and agrees that (a) it will use commercially reasonable
efforts to perform the Services in a good and workmanlike manner and in accordance with
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commercially reasonable standards of Contractor’s profession or business, and (b) all of the
Services to be performed will be of the quality that prevails among similar businesses
engaged in providing similar services in major United States urban areas under the same or
similar circumstances.
4.3

Contractor will call to UTS’ attention in writing all information in any materials supplied to
Contractor (by UTS or any other party) that Contractor regards as unsuitable, improper or
inaccurate in connection with the purposes for which the material is furnished.

4.4

Contractor warrants and agrees that the Services will be accurate and free from any material
defects. Contractor's duties and obligations under this Agreement will at no time be in any
way diminished by reason of any approval by UTS nor will Contractor be released from any
liability by reason of any approval by UTS, it being agreed that UTS at all times is relying
upon Contractor's skill and knowledge in performing the Services.

4.5

Contractor will, at its own cost, correct all material defects in the Services as soon as
practical after Contractor becomes aware of the defects. If Contractor fails to correct material
defects in the Services within a reasonable time, then UTS may correct the defective
Services at Contractor’s expense. This remedy is in addition to, and not in substitution for,
any other remedy for defective Services that UTS may have at law or in equity.

4.6

Contractor will furnish efficient business administration and coordination and perform the
Work in an expeditious and economical manner consistent with the interests of UTS.

4.7

Contractor represents that if (i) it is a corporation, then it is a corporation duly organized,
validly existing and in good standing under the laws of the State of Texas, or a foreign
corporation or limited liability company duly authorized and in good standing to conduct
business in the State of Texas, that it has all necessary corporate power and has received
all necessary corporate approvals to execute and deliver this Agreement, and the individual
executing this Agreement on behalf of Contractor has been duly authorized to act for and
bind Contractor; or (ii) if it is a partnership, limited partnership, limited liability partnership, or
limited liability company then it has all necessary power and has secured all necessary
approvals to execute and deliver this Agreement and perform all its obligations hereunder,
and the individual executing this Agreement on behalf of Contractor has been duly
authorized to act for and bind Contractor.

4.8

Contractor represents and warrants that neither the execution and delivery of this
Agreement by Contractor nor the performance of its duties and obligations under this
Agreement will (a) result in the violation of any provision [i] if a corporation, of Contractor’s
articles of incorporation or by-laws, [ii] if a limited liability company, of its articles of
organization or regulations, or [iii] if a partnership, of any partnership agreement by which
Contractor is bound; (b) result in the violation of any provision of any agreement by which
Contractor is bound; or (c) to the best of Contractor's knowledge and belief, conflict with any
order or decree of any court or other body or authority having jurisdiction.

4.9

Reserved

4.10

Contractor represents and warrants that: (i) the Services will be performed solely by
Contractor, its full-time or part-time employees during the course of their employment, or
independent contractors who have assigned in writing all right, title and interest in their work
to Contractor for the benefit of UTS; (ii) UTS will receive free, good and clear title to all Work
Material developed under this Agreement; (iii) the Work Material and the intellectual property
rights protecting the Work Material are free and clear of all encumbrances, including security
interests, licenses, liens, charges or other restrictions; (iv) the Work Material will not infringe
upon or violate any patent, copyright, trade secret, trademark, service mark or other property
right of any former employer, independent contractor, client or other third party; and (v) the
use, reproduction, distribution, or modification of the Work Material will not violate the rights
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of any third parties in the Work Material, including trade secret, publicity, privacy, copyright,
trademark, service mark and patent rights.
4.11

5.

6.

Premises Rules. If this Agreement requires Contractor’s presence on UTS’ premises or in
UTS’ facilities, Contractor agrees to become aware of, fully informed about, and in full
compliance with all applicable UTS rules and policies, including those relative to personal
health, security, environmental quality, safety, fire prevention, noise, smoking, and
access restrictions.

The Contract Amount.
5.1

So long as Contractor has provided UTS with its current and accurate Federal Tax
Identification Number in writing, UTS will pay Contractor for the performance of the Work as
more particularly set forth in Exhibit C, Payment for Services, attached and incorporated for
all purposes.

5.2

The Contract Amount includes all applicable federal, state or local sales or use taxes
payable as a result of the execution or performance of this Agreement.

5.3

UTS, an agency of the State of Texas, is exempt from Texas Sales & Use Tax on the
Work in accordance with Section 151.309, Texas Tax Code, and Title 34 Texas
Administrative Code (“TAC”) Section 3.322.

Payment Terms.
6.1

Contractor will periodically submit to UTS an invoice covering the services performed for
UTS in compliance with Exhibit C, Payment for Services. Each invoice will be accompanied
by documentation that UTS may reasonably request to support the invoice amount. UTS
will, within thirty (30) days from the date it receives an invoice and supporting
documentation, approve or disapprove the amount reflected in the invoice. If UTS approves
the amount or any portion of the amount, UTS will promptly pay (each a “Progress
Payment”) to Contractor the amount approved so long as Contractor is not in default under
this Agreement. If UTS disapproves any invoice amount, UTS will give Contractor specific
reasons for its disapproval in writing.

6.2

Within ten (10) days after final completion of the Work and acceptance of the Work by UTS
or as soon thereafter as possible, Contractor will submit a final invoice ("Final Invoice")
setting forth all amounts due and remaining unpaid to Contractor. Upon approval of the Final
Invoice by UTS, UTS will pay ("Final Payment") to Contractor the amount due under the
Final Invoice.

6.3

Notwithstanding any provision of this Agreement to the contrary, UTS will not be obligated to
make any payment (whether a Progress Payment or Final Payment) to Contractor if
Contractor is in material default under this Agreement which default is not cured within thirty
(30) days of receipt of written notice from UTS specifying the nature of the default.

6.4

The cumulative amount of all Progress Payments and the Final Payment (defined below) will
not exceed the Contract Amount as more particularly set forth in Exhibit C, Payment for
Services.

6.5

No payment made by UTS will (a) be construed to be final acceptance or approval of that
part of the Work to which the payment relates, or (b) relieve Contractor of any of its duties or
obligations under this Agreement.

6.6

UTS will have the right to verify the details set forth in Contractor's invoices and supporting
documentation, either before or after payment, by (a) inspecting the books and records of
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Contractor related to Project Payments at mutually convenient times upon advance written
notice; (b) examining any reports with respect to the Project; and (c) other reasonable action.
7.

Tax Exemption
UTS, an agency of the State of Texas, is exempt from Texas Sales & Use Tax on the Services in
accordance with Section 151.309, Tax Code, and Title 34 Texas Administrative Code (“TAC”)
Section 3.322.

8.

Reserved.

9.

Reserved.

10.

Relationship of the Parties.
For all purposes of this Agreement and notwithstanding any provision of this Agreement to the
contrary, Contractor is an independent contractor and is not a state employee, partner, joint venturer,
or agent of UTS. Contractor will not bind nor attempt to bind UTS to any agreement or contract. As
an independent contractor, Contractor is solely responsible for all taxes, withholdings, and other
statutory or contractual obligations of any sort, including workers’ compensation insurance.

11.

Insurance
11.1

Contractor, consistent with its status as an independent contractor will carry and will
cause its subcontractors to carry, at least the following insurance, with companies
authorized to do insurance business in the State of Texas or eligible surplus lines
insurers operating in accordance with the Texas Insurance Code, having an A.M. Best
Rating of A-:VII or better, and in amounts not less than the following minimum limits of
coverage:
11.1.1

Workers’ Compensation Insurance with statutory limits, and Employer’s
Liability Insurance with limits of not less than $1,000,000:
Employers Liability - Each Accident
Employers Liability - Each Employee
Employers Liability - Policy Limit

$1,000,000
$1,000,000
$1,000,000

Workers’ Compensation policy must include under Item 3.A. on the information
page of the Workers’ Compensation policy the state in which Work is to be
performed for UTS.
11.1.2

Commercial General Liability Insurance with limits of not less than:
Each Occurrence Limit
$1,000,000
Damage to Rented Premises
$ 300,000
Personal & Advertising Injury
$1,000,000
General Aggregate
$2,000,000
Products - Completed Operations Aggregate
$2,000,000
The required Commercial General Liability policy will be issued on a form that
insures Contractor’s and subcontractor’s liability for bodily injury (including
death), property damage, personal and advertising injury assumed under the
terms of this Agreement.

11.1.3

Business Auto Liability Insurance covering all owned, non-owned or hired
automobiles, with limits of not less than $1,000,000 single limit of liability per
accident for Bodily Injury and Property Damage;

APPENDIX TWO
Page 4 of 21

11.2

11.1.4

Umbrella/Excess Liability Insurance with limits of not less than $2,000,000 per
occurrence and aggregate with a deductible of no more than $10,000, and will
be excess over and at least as broad as the underlying coverage as required
under sections 11.1.1 Employer’s Liability; 11.1.2 Commercial General Liability;
and 11.1.3 Business Auto Liability. Inception and expiration dates will be the
same as the underlying policies. Drop down coverage will be provided for
reduction or exhaustion of underlying aggregate limits and will provide a duty to
defend for any insured.

11.1.6

Professional Liability (Errors & Omissions) Insurance with limits of not less than
$1,000,000 each occurrence, $3,000,000 aggregate. Such insurance will cover
all Work performed by or on behalf of Contractor and its subcontractors under
this Agreement. Renewal policies written on a claims-made basis will maintain
the same retroactive date as in effect at the inception of this Agreement. If
coverage is written on a claims-made basis, Contractor agrees to purchase an
Extended Reporting Period Endorsement, effective twenty-four (24) months
after the expiration or cancellation of the policy. No Professional Liability policy
written on an occurrence form will include a sunset or similar clause that limits
coverage unless such clause provides coverage for at least twenty-four (24)
months after the expiration or termination of this Agreement for any reason.

Contractor will deliver to UTS:
11.2.1

Evidence of insurance on a Texas Department of Insurance approved
certificate form verifying the existence and actual limits of all required
insurance policies after the execution and delivery of this Agreement and prior
to the performance of any Work by Contractor under this Agreement. Additional
evidence of insurance will be provided verifying the continued existence of all
required insurance no later than thirty (30) days after each annual insurance
policy renewal.
11.2.1.1

All insurance policies (with the exception of workers’
compensation, employer’s liability and professional liability) will be
endorsed and name the Board of Regents of The University of
Texas System and UTS as Additional Insureds for liability caused
in whole or in part by Contractor’s acts or omissions with respect to
its on-going and completed operations up to the actual liability
limits of the required insurance policies maintained by Contractor.
Commercial General Liability Additional Insured endorsement
including ongoing and completed operations coverage will be
submitted with the Certificates of Insurance. Commercial General
Liability and Business Auto Liability will be endorsed to provide
primary and non-contributory coverage.

11.2.1.2

Contractor hereby waives all rights of subrogation against the
Board of Regents of The University of Texas System and, The
University of Texas System. All insurance policies will be
endorsed to provide a waiver of subrogation in favor of the Board
of Regents of The University of Texas System and The University
of Texas System. No policy will be canceled until after thirty (30)
days' unconditional written notice to UTS. All insurance policies
will be endorsed to require the insurance carrier providing coverage
to send notice to UTS thirty (30) days prior to any cancellation,
material change, or non-renewal relating to any insurance policy
required in this Section 11.

11.2.1.3

Contractor will pay any deductible or self-insured retention for any
loss. Any self-insured retention must be declared to and approved
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by UTS prior to the performance of any Work by Contractor under
this Agreement. All deductibles and self-insured retentions will be
shown on the Certificates of Insurance.
11.2.1.4

Certificates of Insurance and Additional Insured Endorsements as
required by this Agreement will be mailed, faxed, or emailed to the
following UTS contact:
Eric Agnew
The University of Texas System
Claudia Taylor Johnson
210 W 6th Street, Suite B140E
Austin, Texas 78701

11.3

Contractor’s or subcontractor’s insurance will be primary to any insurance carried or selfinsurance program established by the University of Texas System. Contractor’s or
subcontractor’s insurance will be kept in force until all Work has been fully performed and
accepted by UTS in writing.
11.3.1 Professional Liability Insurance coverage written on a claims-made basis
requires Contractor to purchase an Extended Reporting Period Endorsement, effective
for twenty-four (24) months after the expiration or cancellation of this policy.

12.

Miscellaneous.
12.1

Assignment and Subcontracting. Contractor's interest in this Agreement (including
Contractor’s duties and obligations under this Agreement, and the fees due to Contractor
under this Agreement) may not be subcontracted, assigned, delegated, or otherwise
transferred to a third party, in whole or in part, without the prior written consent of UTS and
any attempt to do so will (a) not be binding on UTS; and (b) be a breach of this Agreement
for which Contractor will be subject to all remedial actions provided by Texas law, including
Chapter 2161, Texas Government Code, and 34 TAC Chapter 20,§§20.101 – 20.108. The
benefits and burdens of this Agreement are assignable by UTS.

12.2

Texas Family Code Child Support Certification. Pursuant to Section 231.006, Texas
Family Code, Contractor certifies that it is not ineligible to receive the award of or payments
under this Agreement and acknowledges that this Agreement may be terminated and
payment may be withheld if this certification is inaccurate.

12.3

Eligibility Certifications. Pursuant to Sections 2155.004 and 2155.006, Texas Government
Code, Contractor certifies that the individual or business entity named in this Agreement is
not ineligible to receive the award of or payments under this Agreement and acknowledges
that this Agreement may be terminated and payment withheld if these certifications are
inaccurate.

12.4

Tax Certification. If Contractor is a taxable entity as defined by Chapter 171, Texas Tax
Code (“Chapter 171”), then Contractor certifies that it is not currently delinquent in the
payment of any taxes due under Chapter 171, or that Contractor is exempt from the
payment of those taxes, or that Contractor is an out-of-state taxable entity that is not
subject to those taxes, whichever is applicable.
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12.5

Payment of Debt or Delinquency to the State. Pursuant to Sections 2107.008 and
2252.903, Texas Government Code, Contractor agrees that any payments owing to
Contractor under this Agreement may be applied directly toward any debt or delinquency
that Contractor owes the State of Texas or any agency of the State of Texas regardless of
when it arises, until the debt or delinquency is paid in full.

12.6

Products and Materials Produced in Texas. Contractor covenants and agrees that as
required by Section 2155.4441, Texas Government Code, in performing the Work and its
other duties and obligations under this Agreement, Contractor will purchase products and
materials produced in Texas when the products and materials are available at a price and
delivery time comparable to products and materials produced outside of Texas.

12.7

Loss of Funding. UTS performance of its duties and obligations under this Agreement
may be dependent upon the appropriation and allotment of funds by the Texas State
Legislature (the “Legislature”) and/or allocation of funds by the Board of Regents of The
UTS of Texas System (the “Board”). If the Legislature fails to appropriate or allot the
necessary funds, or the Board fails to allocate the necessary funds, then UTS will issue
written notice to Contractor and UTS may terminate this Agreement without further duty
or obligation hereunder. Contractor acknowledges that appropriation, allotment, and
allocation of funds are beyond the control of UTS.

12.8

Entire Agreement; Modifications. This Agreement supersedes all prior agreements,
written or oral, between Contractor and UTS and will constitute the entire agreement and
understanding between the parties with respect to the subject matter of this Agreement. This
Agreement and each of its provisions will be binding upon the parties and may not be
waived, modified, amended or altered except by a writing signed by both UTS and
Contractor.

12.9

Force Majeure. Neither party hereto will be liable or responsible to the other for any loss or
damage or for any delays or failure to perform due to causes beyond its reasonable control
including acts of God, strikes, epidemics, war, riots, flood, fire, sabotage, or any other
circumstances of like character (“force majeure occurrence”).

12.10

Captions. The captions of sections and subsections in this Agreement are for convenience
only and will not be considered or referred to in resolving questions of interpretation or
construction.

12.11

Governing Law. Austin Texas, will be the proper place of venue for suit on or in respect of
this Agreement. This Agreement and all of the rights and obligations of the parties to this
Agreement and all of the terms and conditions of this Agreement will be construed,
interpreted and applied in accordance with and governed by and enforced under the laws of
the State of Texas.

12.12

Waivers. No delay or omission in exercising any right accruing upon a default in
performance of this Agreement will impair any right or be construed to be a waiver of any
right. A waiver of any default under this Agreement will not be construed to be a waiver of
any subsequent default under this Agreement.

12.13

Confidentiality and Safeguarding of UTS Records; Press Releases; Public
Information
Under this Agreement, Contractor may (1) create, (2) receive from or on behalf of UTS,
or (3) have access to, records or record systems (collectively, “UTS Records”). Among
other things, UTS Records may contain social security numbers, credit card numbers, or
data protected or made confidential or sensitive by applicable federal, state and local,
laws, regulations, and ordinances, including the Gramm-Leach-Bliley Act (Public Law No:
106-102) and the Family Educational Rights and Privacy Act, 20 U.S.C. §1232g
(“FERPA”). If UTS Records are subject to FERPA, (1) UTS designates Contractor as a
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UTS official with a legitimate educational interest in UTS Records, and (2) Contractor
acknowledges that its improper disclosure or redisclosure of personally identifiable
information from UTS Records will result in Contractor’s exclusion from eligibility to
contract with UTS for at least five (5) years. Contractor represents, warrants, and agrees
that it will: (1) hold UTS Records in strict confidence and will not use or disclose UTS
Records except as (a) permitted or required by this Agreement, (b) required by law, or (c)
otherwise authorized by UTS in writing; (2) safeguard UTS Records according to
reasonable administrative, physical and technical standards (such as standards
established by (i) the National Institute of Standards and Technology and (ii) the Center
for Internet Security, as well as the Payment Card Industry Data Security Standards) that
are no less rigorous than the standards by which Contractor protects its own confidential
information; (3) continually monitor its operations and take any action necessary to
assure that UTS Records are safeguarded and the confidentiality of UTS Records is
maintained in accordance with all applicable federal, state and local, laws, regulations, and
ordinances, including FERPA and the Gramm-Leach Bliley Act, and the terms of this
Agreement; and (4) comply with the UTS’ rules, policies, and procedures regarding
access to and use of UTS’ computer systems. At the request of UTS, Contractor agrees
to provide UTS with a written summary of the procedures Contractor uses to safeguard
and maintain the confidentiality of UTS Records.
12.13.1

Notice of Impermissible Use. If an impermissible use or disclosure of any
UTS Records occurs, Contractor will provide written notice to UTS within one
(1) business day after Contractor’s discovery of that use or disclosure.
Contractor will promptly provide UTS with all information requested by UTS
regarding the impermissible use or disclosure.

12.13.2

Return of UTS Records. Contractor agrees that within thirty (30) days after
the expiration or termination of this Agreement, for any reason, all UTS
Records created or received from or on behalf of UTS will be (1) returned to
UTS, with no copies retained by Contractor; or (2) if return is not feasible,
destroyed. Twenty (20) days before destruction of any UTS Records,
Contractor will provide UTS with written notice of Contractor’s intent to destroy
UTS Records. Within five (5) days after destruction, Contractor will confirm to
UTS in writing the destruction of UTS Records.

12.13.3

Disclosure. If Contractor discloses any UTS Records to a subcontractor or
agent, Contractor will require the subcontractor or agent to comply with the
same restrictions and obligations as are imposed on Contractor by this Section.

12.13.4

Press Releases. Except when defined as part of the Services, Contractor will
not make any press releases, public statements, or advertisement referring to
the Project or the engagement of Contractor as an independent contractor of
UTS in connection with the Project, or release any information relative to the
Project for publication, advertisement or any other purpose without the prior
written approval of UTS.

12.13.5

Public Information. UTS strictly adheres to all statutes, court decisions
and the opinions of the Texas Attorney General with respect to disclosure of
public information under the Texas Public Information Act (“TPIA”), Chapter
552, Texas Government Code. In accordance with Section 552.002 of TPIA
and Section 2252.907, Texas Government Code, and at no additional charge
to UTS, Contractor will make any information created or exchanged with UTS
pursuant to this Agreement (and not otherwise exempt from disclosure under
TPIA) available in a format reasonably requested by UTS that is accessible by
the public.

12.13.6

Termination. In addition to any other termination rights set forth in this
Agreement and any other rights at law or equity, if UTS reasonably determines
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that Contractor has breached any of the restrictions or obligations set forth in
this Section, UTS may immediately terminate this Agreement without notice or
opportunity to cure.
12.13.7

Duration. The restrictions and obligations under this Section will survive
expiration or termination of this Agreement for any reason.

12.14

Binding Effect. This Agreement will be binding upon and inure to the benefit of the parties
hereto and their respective permitted assigns and successors.

12.15

State Auditor’s Office. Contractor understands that acceptance of funds under this
Agreement constitutes acceptance of the authority of the Texas State Auditor's Office, or
any successor agency (collectively, “Auditor”), to conduct an audit or investigation in
connection with those funds pursuant to Sections 51.9335(c), 73.115(c) and 74.008(c),
Texas Education Code. Contractor agrees to cooperate with the Auditor in the conduct of
the audit or investigation, including providing all records requested.

12.16

Records. Records of Contractor's costs, reimbursable expenses pertaining to the Project
and payments will be available to UTS or its authorized representative during business
hours and will be retained for four (4) years after final Payment or abandonment of the
Project, unless UTS otherwise instructs Contractor in writing.

12.17

Notices. Except as otherwise provided in this Section, all notices, consents, approvals,
demands, requests or other communications provided for or permitted to be given under
any of the provisions of this Agreement will be in writing and will be sent via registered or
certified mail, overnight courier, confirmed facsimile transmission (to the extent a
facsimile number is set forth below), or email (other than notice of default, termination or
dispute), and notice will be deemed given (i) if mailed, when deposited, postage prepaid,
in the United States mail, (ii) if sent by overnight courier, one business day after delivery
to the courier, (iii) if sent by facsimile (to the extent a facsimile number is set forth below),
when transmitted, and (iv) if sent by email, when received:

If to UTS:

UT System Administration
Office of the Controller
201 W. 7th Street, ASH 5
Austin, Texas 78701
Attention: Randy Wallace

Copy to:

UT System Administration
201 W. 7th Street, ASH 8
Austin, Texas 78701
Attention: Dr. Scott Kelley
Executive Vice Chancellor for Business Affairs

If to Contractor:

Contractor Name
Contractor Address
Attn: xxx

or other person or address as may be given in writing by either party to the other in
accordance with this Section.
Notwithstanding any other requirements for notices given by a party under this
Agreement, if Contractor intends to deliver written notice to UTS pursuant to Section
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2251.054, Texas Government Code, then Contractor will send that notice to UTS as
follows:

If to UTS:

UT System Administration
Office of the Controller
201 W. 7th Street, ASH 5
Austin, Texas 78701
Fax: 512-499-4322
Email: rwallace@utsystem.edu
Attention: Randy Wallace

Copy to:

UT System Administration
201 W. 7th Street, ASH 8
Austin, Texas 78701
Attention: Dr. Scott Kelley
Executive Vice Chancellor for Business Affairs

or other person or address as may be given in writing by UTS to Contractor in accordance
with this Section.
12.18

Severability. In case any provision of this Agreement will, for any reason, be held invalid or
unenforceable in any respect, the invalidity or unenforceability will not affect any other
provision of this Agreement, and this Agreement will be construed as if the invalid or
unenforceable provision had not been included.

12.19

Survival of Provisions. No expiration or termination of this Agreement will relieve either
party of any obligations under this Agreement that by their nature survive expiration or
termination.

12.20

Breach of Contract Claims.
12.20.1 To the extent that Chapter 2260, Texas Government Code, as it may be
amended from time to time ("Chapter 2260"), is applicable to this
Agreement and is not preempted by other applicable law, the dispute
resolution process provided for in Chapter 2260 and the related rules
adopted by the Texas Attorney General pursuant to Chapter 2260 will be
used by UTS and Contractor to attempt to resolve any claim for breach
of contract made by Contractor that cannot be resolved in the ordinary
course of business.
12.20.1.1

Contractor’s claims for breach of this Agreement that the parties
cannot resolve pursuant to other provisions of this Agreement or in
the ordinary course of business will be submitted to the negotiation
process provided in subchapter B of Chapter 2260. To initiate the
process, Contractor will submit written notice, as required by
subchapter B of Chapter 2260, to UTS in accordance with the notice
provisions in this Agreement. Contractor's notice will specifically
state that the provisions of subchapter B of Chapter 2260 are being
invoked, the date and nature of the event giving rise to the claim, the
specific contract provision that UTS allegedly breached, the amount
of damages Contractor seeks, and the method used to calculate the
damages. Compliance by Contractor with subchapter B of Chapter
2260 is a required prerequisite to Contractor's filing of a contested
case proceeding under subchapter C of Chapter 2260. The Chief
Business Officer of UTS, or the other officer of UTS as may be
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designated from time to time by UTS by written notice thereof to
Contractor in accordance with the notice provisions in this
Agreement, will examine Contractor's claim and any counterclaim
and negotiate with Contractor in an effort to resolve the claims.
12.20.1.2

If the parties are unable to resolve their disputes under Section
4.14.1.1, the contested case process provided in subchapter C of
Chapter 2260 is Contractor’s sole and exclusive process for seeking
a remedy for any and all of Contractor's claims for breach of this
Agreement by UTS.

12.20.1.3

Compliance with the contested case process provided in subchapter
C of Chapter 2260 is a required prerequisite to seeking consent to
sue from the Legislature under Chapter 107, Civil Practices and
Remedies Code. The parties hereto specifically agree that (i) neither
the execution of this Agreement by UTS nor any other conduct,
action or inaction of any representative of UTS relating to this
Agreement constitutes or is intended to constitute a waiver of UTS'
or the state's sovereign immunity to suit and (ii) UTS has not waived
its right to seek redress in the courts.

12.20.2 The submission, processing and resolution of Contractor’s claim is governed by
the published rules adopted by the Texas Attorney General pursuant to Chapter
2260, as currently effective, thereafter enacted or subsequently amended.
12.20.3 UTS and Contractor agree that any periods set forth in this Agreement for notice
and cure of defaults are not waived.

12.21

Ethics Matters; No Financial Interest. Contractor has read and understands UTS’
Conflicts of Interest, Conflicts of Commitment, and Outside Activities Policy available at:
http://www.utsystem.edu/board-of-regents/policy-library/policies/int180-conflicts-interestconflicts-commitment-and-outside-, UTS’ Standards of Conduct Guide available at
http://www.utsystem.edu/systemcompliance/, and applicable state ethics laws and rules
available at www.utsystem.edu/ogc/ethics. Contractor will not assist or cause UTS
employees to violate UTS’ Conflicts of Interest Policy, provisions described by UTS’
Standards of Conduct Guide, or applicable state ethics laws or rules. Contractor
represents and warrants that no member of the Board has a direct or indirect financial
interest in the transaction that is the subject of this Agreement.

12.22

Undocumented Workers. The Immigration and Nationality Act (8 United States Code
1324a) (“Immigration Act”) makes it unlawful for an employer to hire or continue
employment of undocumented workers. The United States Immigration and Customs
Enforcement Service has established the Form I-9 Employment Eligibility Verification
Form (“I-9 Form”) as the document to be used for employment eligibility verification (8
Code of Federal Regulations 274a). Among other things, Contractor is required to: (1)
have all employees complete and sign the I-9 Form certifying that they are eligible for
employment; (2) examine verification documents required by the I-9 Form to be
presented by the employee and ensure the documents appear to be genuine and related
to the individual; (3) record information about the documents on the I-9 Form, and
complete the certification portion of the I-9 Form; and (4) retain the I-9 Form as required
by law. It is illegal to discriminate against any individual (other than a citizen of another
country who is not authorized to work in the United States) in hiring, discharging, or
recruiting because of that individual's national origin or citizenship status. If Contractor
employs unauthorized workers during performance of this Agreement in violation of the
Immigration Act then, in addition to other remedies or penalties prescribed by law, UTS
may terminate this Agreement in accordance with Section 4.28. Contractor represents
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and warrants that it is in compliance with and agrees that it will remain in compliance with
the provisions of the Immigration Act.
12.23

Debarment. Contractor confirms that Contractor is not suspended, debarred, proposed
for debarment, declared ineligible, or voluntarily excluded from the award of contracts
from United States (“U.S.”) federal government procurement or nonprocurement
programs, or are listed in the List of Parties Excluded from Federal Procurement or
Nonprocurement Programs (http://www.epls.gov/) issued by the U.S. General Services
Administration. “Principals” means officers, directors, owners, partners, and persons
having primary management or supervisory responsibilities within a business entity (e.g.
general manager, plant manager, head of a subsidiary, division or business segment,
and similar positions). Contractor will provide immediate written notification to UTS if, at
any time prior to award, Contractor learns that this certification was erroneous when
submitted or has become erroneous by reason of changed circumstances. This
certification is a material representation of fact upon which reliance will be placed when
UTS executes this Agreement. If it is later determined that Contractor knowingly rendered
an erroneous certification, in addition to the other remedies available to UTS, UTS may
terminate this Agreement for default by Contractor.

12.24

Relationship of the Parties. For all purposes of this Agreement and notwithstanding any
provision of this Agreement to the contrary, Contractor is an independent contractor and is
not a state employee, partner, joint venturer, or agent of UTS. Contractor will not bind nor
attempt to bind UTS to any agreement or contract. As an independent contractor, Contractor
is solely responsible for all taxes, withholdings, and other statutory or contractual obligations
of any sort, including workers’ compensation insurance.

12.25

Reserved.

12.26

OSHA Compliance. To the extent applicable to the services to be performed under this
Agreement, Contractor represents and warrants, that all articles and services furnished
under this Agreement meet or exceed the safety standards established and promulgated
under the Federal Occupational Safety and Health Law (Public Law 91-598) and its
regulations in effect or proposed as of the date of this Agreement.

12.27

Discrimination Prohibited. UTS AND CONTRACTOR WILL ABIDE BY THE REQUIREMENTS OF 41
CFR 60-1.4(A), 60-300.5(A) AND 60-741.5(A) (COLLECTIVELY, THE “REGULATIONS”). THE
REGULATIONS (1) PROHIBIT DISCRIMINATION AGAINST QUALIFIED INDIVIDUALS BASED ON THEIR
STATUS AS PROTECTED VETERANS OR INDIVIDUALS WITH DISABILITIES, AND (2) PROHIBIT
DISCRIMINATION AGAINST ALL INDIVIDUALS BASED ON THEIR RACE, COLOR, RELIGION, SEX, OR
NATIONAL ORIGIN. MOREOVER, THE REGULATIONS REQUIRE THAT UTS AND CONTRACTOR TAKE
AFFIRMATIVE ACTION TO EMPLOY AND ADVANCE IN EMPLOYMENT, INDIVIDUALS WITHOUT REGARD TO
RACE, COLOR, RELIGION, SEX, NATIONAL ORIGIN, PROTECTED VETERAN STATUS OR DISABILITY.
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13.

Indemnification
13.1

TO THE FULLEST EXTENT PERMITTED BY LAW, CONTRACTOR WILL AND DOES HEREBY AGREE TO
INDEMNIFY, PROTECT, DEFEND WITH COUNSEL APPROVED BY UTS, AND HOLD HARMLESS UTS
AND ITS RESPECTIVE AFFILIATED ENTERPRISES, REGENTS, OFFICERS, DIRECTORS, ATTORNEYS,
EMPLOYEES, REPRESENTATIVES AND AGENTS (COLLECTIVELY “INDEMNITEES”) FROM AND
AGAINST ALL DAMAGES, LOSSES, LIENS, CAUSES OF ACTION, SUITS, JUDGMENTS, EXPENSES, AND
OTHER CLAIMS OF ANY NATURE, KIND, OR DESCRIPTION, INCLUDING REASONABLE ATTORNEYS’
FEES INCURRED IN INVESTIGATING, DEFENDING OR SETTLING ANY OF THE FOREGOING
(COLLECTIVELY “CLAIMS”) BY ANY PERSON OR ENTITY, ARISING OUT OF, CAUSED BY, OR
RESULTING FROM CONTRACTOR’S PERFORMANCE UNDER OR BREACH OF THIS AGREEMENT AND
THAT ARE CAUSED IN WHOLE OR IN PART BY ANY NEGLIGENT ACT, NEGLIGENT OMISSION OR
WILLFUL MISCONDUCT OF CONTRACTOR, ANYONE DIRECTLY EMPLOYED BY CONTRACTOR OR
ANYONE FOR WHOSE ACTS CONTRACTOR MAY BE LIABLE. THE PROVISIONS OF THIS SECTION
WILL NOT BE CONSTRUED TO ELIMINATE OR REDUCE ANY OTHER INDEMNIFICATION OR RIGHT
WHICH ANY INDEMNITEE HAS BY LAW OR EQUITY. ALL PARTIES WILL BE ENTITLED TO BE
REPRESENTED BY COUNSEL AT THEIR OWN EXPENSE.

13.2

14.

IN

ADDITION, CONTRACTOR WILL AND DOES HEREBY AGREE TO INDEMNIFY, PROTECT, DEFEND
WITH COUNSEL APPROVED BY UTS, AND HOLD HARMLESS INDEMNITEES FROM AND AGAINST ALL
CLAIMS ARISING FROM INFRINGEMENT OR ALLEGED INFRINGEMENT OF ANY PATENT, COPYRIGHT,
TRADEMARK OR OTHER PROPRIETARY INTEREST ARISING BY OR OUT OF THE PERFORMANCE OF
SERVICES OR THE PROVISION OF GOODS BY CONTRACTOR, OR THE USE BY INDEMNITEES, AT THE
DIRECTION OF CONTRACTOR, OF ANY ARTICLE OR MATERIAL; PROVIDED, THAT, UPON BECOMING
AWARE OF A SUIT OR THREAT OF SUIT FOR INFRINGEMENT, UTS WILL PROMPTLY NOTIFY
CONTRACTOR AND CONTRACTOR WILL BE GIVEN THE OPPORTUNITY TO NEGOTIATE A
SETTLEMENT. IN THE EVENT OF LITIGATION, UTS AGREES TO REASONABLY COOPERATE WITH
CONTRACTOR. ALL PARTIES WILL BE ENTITLED TO BE REPRESENTED BY COUNSEL AT THEIR OWN
EXPENSE.

Ownership and Use of Work Material
14.1

All drawings, specifications, plans, computations, sketches, data, photographs, tapes,
renderings, models, publications, statements, accounts, reports, studies, and other materials
prepared by Contractor or any subcontractors in connection with the Services (collectively,
"Work Material"), whether or not accepted or rejected by UTS, are the sole property of UTS
and for its exclusive use and re-use at any time without further compensation and without
any restrictions.

14.2

Contractor grants and assigns to UTS all rights and claims of whatever nature and whether
now or hereafter arising in and to the Work Material and will cooperate fully with UTS in any
steps UTS may take to obtain or enforce patent, copyright, trademark or like protections with
respect to the Work Material.

14.3

Contractor will deliver all Work Material to UTS upon expiration or termination of this
Agreement. UTS will have the right to use the Work Material for the completion of the
Services or otherwise. UTS may, at all times, retain the originals of the Work Material. The
Work Material will not to be used by any person other than UTS on other projects unless
expressly authorized by UTS in writing.

14.4

The Work Material will not be used or published by Contractor or any other party unless
expressly authorized by UTS in writing. Contractor will treat all Work Material as confidential.

14.5

All title and interest in the Work Material will vest in UTS and will be deemed to be a work
made for hire and made in the course of the Services rendered under this Agreement. To
the extent that title to any Work Material may not, by operation of law, vest in UTS or Work
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Material may not be considered works made for hire, Contractor hereby irrevocably assigns,
conveys and transfers to UTS and its successors, licensees and assigns, all rights, title and
interest worldwide in and to the Work Material and all proprietary rights therein, including all
copyrights, trademarks, service marks, patents, trade secrets, moral rights, all contract and
licensing rights and all claims and causes of action with respect to any of the foregoing,
whether now known or hereafter to become known. In the event Contractor has any rights in
the Work Material which cannot be assigned, Contractor agrees to waive enforcement
worldwide of the rights against UTS, its successors, licensees, assigns, distributors and
customers or, if necessary, to exclusively license the rights, worldwide to UTS with the right
to sublicense. These rights are assignable by UTS.
15.

16.

Default and Termination
15.1

In the event of a material failure by a party to this Agreement to perform in accordance with
the terms of this Agreement (“default”), the other party may terminate this Agreement upon
fifteen (15) days’ written notice of termination setting forth the nature of the material failure;
provided, that, the material failure is through no fault of the terminating party. The
termination will not be effective if the material failure is fully cured prior to the end of the
fifteen-day period.

15.2

UTS may, without cause, terminate this Agreement at any time upon giving seven (7) days'
advance written notice to Contractor. Upon termination pursuant to this Section, Contractor
will be entitled to payment of an amount that will compensate Contractor for the Services
satisfactorily performed from the time of the last payment date to the termination date in
accordance with this Agreement; provided, that, Contractor has delivered all Work Material
to UTS. Notwithstanding any provision in this Agreement to the contrary, UTS will not be
required to pay or reimburse Contractor for any services performed or for expenses incurred
by Contractor after the date of the termination notice that could have been avoided or
mitigated by Contractor.

15.3

Termination under Sections 4.28.1 or 4.28.2 will not relieve Contractor from liability for any
default or breach under this Agreement or any other act or omission of Contractor.

15.4

If Contractor fails to cure any default within fifteen (15) days after receiving written notice of
the default, UTS will be entitled (but will not be obligated) to cure the default and will have
the right to offset against all amounts due to Contractor under this Agreement, any and all
reasonable expenses incurred in connection with UTS’ curative actions.

Limitation of Liability
EXCEPT

FOR UTS’ OBLIGATION (IF ANY) TO PAY CONTRACTOR CERTAIN FEES AND EXPENSES UTS WILL
HAVE NO LIABILITY TO CONTRACTOR OR TO ANYONE CLAIMING THROUGH OR UNDER CONTRACTOR BY
REASON OF THE EXECUTION OR PERFORMANCE OF THIS AGREEMENT. NOTWITHSTANDING ANY DUTY OR
OBLIGATION OF UTS TO CONTRACTOR OR TO ANYONE CLAIMING THROUGH OR UNDER CONTRACTOR, NO
PRESENT OR FUTURE AFFILIATED ENTERPRISE, SUBCONTRACTOR, AGENT, OFFICER, DIRECTOR, EMPLOYEE,
REPRESENTATIVE, ATTORNEY OR REGENT OF UTS, OR THE UTS OF TEXAS SYSTEM, OR ANYONE CLAIMING
UNDER UTS HAS OR WILL HAVE ANY PERSONAL LIABILITY TO CONTRACTOR OR TO ANYONE CLAIMING
THROUGH OR UNDER CONTRACTOR BY REASON OF THE EXECUTION OR PERFORMANCE OF THIS AGREEMENT.
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17.

Historically Underutilized Business Subcontracting Plan
Historically Underutilized Business Subcontracting Plan. Contractor agrees to use good faith
efforts to subcontract the Services in accordance with the Historically Underutilized Business
Subcontracting Plan (“HSP”) (ref. Exhibit __). Contractor agrees to maintain business records
documenting its compliance with the HSP and to submit a monthly compliance report to UTS in the
format required by Texas Procurement and Support Services Division of the Texas Comptroller of
Public Accounts or any successor agency (collectively, “TPSS”). Submission of compliance reports
will be required as a condition for payment under this Agreement. If UTS determines that Contractor
has failed to subcontract as set out in the HSP, UTS will notify Contractor of any deficiencies and
give Contractor an opportunity to submit documentation and explain why the failure to comply with
the HSP should not be attributed to a lack of good faith effort by Contractor. If UTS determines that
Contractor failed to implement the HSP in good faith, UTS, in addition to any other remedies, may
report nonperformance to the TPSS in accordance with 34 TAC Sections 20.101 through 20.108.
UTS may also revoke this Agreement for breach and make a claim against Contractor.

18.

17.1

Changes to the HSP. If at any time during the term of this Agreement, Contractor desires to
change the HSP, before the proposed changes become effective (a) Contractor must
comply with 34 TAC Section 20.14; (b) the changes must be reviewed and approved by
UTS; and (c) if UTS approves changes to the HSP, this Agreement must be amended in
accordance with Section 4.19 to replace the HSP with the revised subcontracting plan.

17.2

Expansion of the Services. If UTS expands the scope of the Services through a change
order or any other amendment, UTS will determine if the additional Services contains
probable subcontracting opportunities not identified in the initial solicitation for the Services.
If UTS determines additional probable subcontracting opportunities exist, Contractor will
submit an amended subcontracting plan covering those opportunities. The amended
subcontracting plan must comply with the provisions of 34 TAC Section 20.14 before (a) this
Agreement may be amended to include the additional Services; or (b) Contractor may
perform the additional Services. If Contractor subcontracts any of the additional
subcontracting opportunities identified by UTS without prior authorization and without
complying with 34 TAC Section 20.14, Contractor will be deemed to be in breach of this
Agreement under Section 4.28 and will be subject to any remedial actions provided by
Texas law including Chapter 2161, Government Code and 34 TAC Section 20.14. UTS may
report nonperformance under this Agreement to the TPSS in accordance with 34 TAC
Sections 20.101 through 20.108.]

Responsibility for Individuals Performing Services; Criminal Background Checks
Each individual who is assigned to perform the Services under this Agreement will be an
employee of Contractor or an employee of a subcontractor engaged by Contractor. Contractor is
responsible for the performance of all individuals performing the Services under this Agreement.
Prior to commencing the Services, Contractor will (1) provide UTS with a list ("List") of all
individuals who may be assigned to perform the Services, and (2) have an appropriate criminal
background screening performed on all the individuals. Contractor will determine on a case-bycase basis whether each individual assigned to perform the Services is qualified to provide the
services. Contractor will not knowingly assign any individual to provide services on UTS’ campus
who has a history of criminal conduct unacceptable for a university campus or healthcare center,
including violent or sexual offenses. Contractor will update the List each time there is a change in
the individuals assigned to perform the Services.
Prior to commencing performance of the Services under this Agreement, Contractor will provide
UTS a letter signed by an authorized representative of Contractor certifying compliance with this
Section. Contractor will provide UTS an updated certification letter each time there is a change in
the individuals assigned to perform the Services.
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19.

Limitations
THE PARTIES ARE AWARE THAT THERE ARE CONSTITUTIONAL AND STATUTORY LIMITATIONS ON THE
AUTHORITY OF UTS (A STATE AGENCY) TO ENTER INTO CERTAIN TERMS AND CONDITIONS THAT MAY BE A
PART OF THIS AGREEMENT, INCLUDING THOSE TERMS AND CONDITIONS RELATING TO LIENS ON UTS’
PROPERTY; DISCLAIMERS AND LIMITATIONS OF WARRANTIES; DISCLAIMERS AND LIMITATIONS OF LIABILITY
FOR DAMAGES; WAIVERS, DISCLAIMERS AND LIMITATIONS OF LEGAL RIGHTS, REMEDIES, REQUIREMENTS
AND PROCESSES; LIMITATIONS OF PERIODS TO BRING LEGAL ACTION; GRANTING CONTROL OF LITIGATION
OR SETTLEMENT TO ANOTHER PARTY; LIABILITY FOR ACTS OR OMISSIONS OF THIRD PARTIES; PAYMENT OF
ATTORNEYS’ FEES; DISPUTE RESOLUTION; INDEMNITIES; AND CONFIDENTIALITY (COLLECTIVELY, THE
“LIMITATIONS”), AND TERMS AND CONDITIONS RELATED TO THE LIMITATIONS WILL NOT BE BINDING ON
UTS EXCEPT TO THE EXTENT AUTHORIZED BY THE LAWS AND CONSTITUTION OF THE STATE OF TEXAS.

UTS and Contractor have executed and delivered this Agreement to be effective as of the Effective Date.
CONTRACTOR
By:

______________________________

Name: ______________________________
Title:

______________________________

UT SYSTEM:
THE UNIVERSITY OF TEXAS SYSTEM
By:
______________________________
Name:
Title:
Approved as to Content
By:
______________________________
Name:
Title:

Attach:
EXHIBIT A – Scope of Work
EXHIBIT B – Team and Schedule
EXHIBIT C – Payment for Services
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AGREEMENT - EXHIBIT A
SCOPE OF WORK
Contractor will perform the following services to UTS:

The valuation services will be performed in accordance with Governmental Accounting Standards Board
(GASB) Statement No. 72, Fair Value Measurement and Application. The valuation services will be
limited to certain non-publically traded, privately held, investments. These investments include assets
held in the name of the University of Texas (UT) Board of Regents (“the Board”) on behalf of a named UT
institution which often resulted from agreements with business entities relating to rights in intellectual
property owned by the Board. These assets are commonly referred to as “Tech Stocks” and they include
equity interest in various entities in the form of common stock; preferred stock, which may be convertible;
rights and warrants; interest in limited partnerships or corporations; or convertible debt securities. UT
System Administration or any UT System institution may receive an equity interest in a business entity
•
•

as partial or total compensation for the intellectual property rights conveyed to such business
entity or
as consideration for the institution's role as a founder, or for other contributions made to the
business entity other than as a licensor.

In some circumstances UT System or any UT System institution may also purchase Tech Stock
investments.
In addition to the Tech Stock investments, valuation services are also needed for a limited number of
privately held investments in UT Horizon Fund, the strategic venture fund of UT System.
Per GASB Statement No. 72:
“This Statement requires a government to use valuation techniques that are appropriate under the
circumstances and for which sufficient data are available to measure fair value. The techniques should be
consistent with one or more of the following approaches: the market approach, the cost approach, or the
income approach. The market approach uses prices and other relevant information generated by market
transactions involving identical or comparable assets, liabilities, or a group of assets and liabilities. The
cost approach reflects the amount that would be required to replace the present service capacity of an
asset. The income approach converts future amounts (such as cash flows or income and expenses) to a
single current (discounted) amount. Valuation techniques should be applied consistently, though a
change may be appropriate in certain circumstances. Valuation techniques maximize the use of relevant
observable inputs and minimize the use of unobservable inputs.”
1. The number of Tech Stock investments can vary from month to month as the institutions
are continually entering into new intellectual property agreements, but as of now,
approximately 125 Tech Stock investments (issued by approximately 116 different
companies) need valuation. Approximately 23 Horizon Fund investments (issued by
approximately 15 different companies) need valuation. In addition, the number of overlap
of issuing companies that have investments held in both Tech Stocks and in the Horizon
Fund is approximately 12.
2. The University of Texas Investment Management Company, UTIMCO, retains the actual
stock certificates, or other investment instruments, in a secure location in their offices at
401 Congress Ave # 2800, Austin, TX.
3. There is no central repository of other supporting documentation for investments in the
Tech Stocks. Rather, the individual Offices of Technology Commercialization at the
following eleven UT institutions retain information for their agreements and investment
holdings:
UT Arlington
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UT Austin
UT Dallas
UT El Paso
UT Rio Grande Valley
UT San Antonio
UT Southwestern Medical Center, Dallas
UT Health Science Center, Houston
UT Health Science Center, San Antonio
UT M. D. Anderson Cancer Center
UT Health Science Center, Tyler
UT System Administration’s Office of Technology
documentation for investments in the Horizon Fund.

Commercialization

retains

The respondent will be responsible for working directly with key contacts at the various
UT institutions and UT System.
4. The privately held investments should be valued as of August 31, 2015 to allow for a
restatement of the beginning balances for the fiscal year 2016 UT System Audited
Annual Financial Report. The restated values should be provided to the Office of the
Controller at UT System Administration by June 30, 2016.
The 2016 fiscal year ending valuations should be provided by September 15, 2016. The
time period for which the ending valuations will cover will be set by determining the
amount of time the respondent will need in order to complete the field work, and remit the
values by September 15, 2016. All values included in the Annual Financial Report are
subject to audit scrutiny.
5. The deliverables at June 30th and September 15th should include (1) a list of the
investments with the determined fair values for each holding, subtotaled by UT institution,
(2) a brief summary of the inputs and mythology used to value each holding, and (3) the
information needed to complete the footnote disclosures required by GASB Statement
No. 72.
6. Subsequent to the remittance of the deliverables, the respondent will need to be available
to respond to questions from UT System’s financial auditors about the determined fair
values and provide supporting documentation to the auditors upon request. Since there
are strict statutory deadlines in which the audit must be completed, responses to the
auditor’s questions should be met within three business days.
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AGREEMENT - EXHIBIT B
TEAM AND SCHEDULE

Project Schedule and Team
Insert Gantt chart indicating project phases/milestones, resources utilized, and time associated with each
activity.
Other Team Members may be added as agreed upon by UTS and Contractor.
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AGREEMENT - EXHIBIT C
PAYMENT FOR SERVICES

SERVICE FEES: Contractor shall be paid for actual hours incurred by Contractor directly and solely in
connection with the Work at the rate set forth as follows:
Professional Hourly Rates:

Contractor may only invoice for the hours used in direct support of the UTS’ system during the invoiced
month.
FEE CAP: The cumulative amount of Service Fees remitted by UTS to Contractor will not exceed the total
amount of $X (“Fee Cap”) without the prior written approval of UTS.
PAYMENT FOR WORK NOT IN SCOPE: If UTS submits, in advance, a written request for additional
services not contemplated or reasonably inferred by this Agreement, Contractor will be paid for actual hours
incurred by Contractor directly and solely in support of the additional services at the Rates set forth above.
EXPENSES AND DISBURSEMENTS: Contractor will be reimbursed without mark-up for reasonable out-ofpocket expenses including but not limited to postage, photocopying, long-distance telephone, messengers,
photography, printing and travel expenses (including meals, lodging, mileage and coach class airfare) validly
incurred directly and solely in support of the Project. Provided, however, Contractor agrees and
acknowledges that Contractor will be subject to the Travel Allowance Guide promulgated by the Comptroller
of Public Accounts for the State of Texas with regard to meals, lodging, mileage, airfare and all other
expenses related to travel. Further, Contractor agrees and acknowledges that Contractor will not be
reimbursed by UTS for expenses that are prohibited or that exceed the allowable amounts set forth in the
Travel Allowance Guide unless such expense is approved in advance by UTS. As a condition precedent to
receiving reimbursement for expenses and disbursements, Contractor will submit to UTS original receipts,
invoices, and other documentation as required by UTS for all out-of-pocket expenses on a separate invoice to
UTS. Any individual expense in excess of $___ must be approved by UTS in advance.
Notwithstanding the foregoing, reimbursement for expenses in connection with the Project shall not exceed
xx% of the services billed and will not exceed $X (the “Expense Cap”) for this contract, without the prior
written approval of UTS.
The Cumulative Fee Cap and the Expense Cap are sometimes collectively referred to as the “Contract
Sum.” The Contract Sum shall not exceed $X.

TRAVEL POLICY

All travel and expense costs will be calculated as allowed by Textravel
(https://fmx.cpa.state.tx.us/fmx/travel/textravel/index.php), as promulgated by the State of Texas
Comptroller:
1. Contractor must use regular coach (UT System rate, corporate rate, or published rate, whichever is
applicable and most cost efficient) air transportation for travel in excess of 120 miles, unless otherwise
agreed by UTS. In order to maximize discounted airfares, Contractor, with the cooperation of UTS, will
schedule on‐site visits far enough in advance to take advantage of most cost effective airfare. In the
event meetings or on‐site visits are cancelled by UTS, the Contractor may charge for any advance‐
purchase cancellation penalties imposed by the airline.
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Corporate, UT System, or state, whichever is lower, rate discounts will be used for hotel
accommodations but not to exceed the locality based per‐diem determined by the GSA and
published by the State Comptroller of Public Accounts without advance approval by UT System.
https://fmx.cpa.state.tx.us/fm/travel/travelrates.php
3. Maximum billable amount per person per day for meals will be actual expenses not to exceed the
locality based per diem determined by the GSA and published by the State Comptroller of Public
Accounts. Departing from UTS prior to 12:01 p.m. negates any billing for meals for that day. Meal
expenses are reimbursable for vendors who travel 50 miles or more, and stay overnight.
4. Rental cars will be the least expensive, air‐conditioned, automatic transmission, mid‐size car available
to the Contractor under corporate rate programs. Full coverage collision insurance may be used for
rental cars, but personal protection plans will not be reimbursed.
5. Ground transportation, parking costs and tolls may be invoiced at cost.
6. Personal automobile mileage charges will be computed based upon actual miles to and from the
appropriate office to and from the client facility. Mileage charges will be invoiced at the standard
mileage rate recognized by the State of Texas at the time of travel.
All travel or miscellaneous expenses must be submitted with an original receipt, if requested by UTS. All
approved expenses will be reimbursed at “actual cost” only. Contractor will not be reimbursed for
expenses which are not accompanied by original receipts if such original receipts were requested by
UTS.
.
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POLICY ON UTILIZATION
HISTORICALLY UNDERUTILIZED BUSINESSES
VENDOR/COMMODITIES

APPENDIX THREE
Page 1 of 19

The University of Texas System
Office of HUB Development
Policy on Utilization of Historically Underutilized Businesses (HUBs)
Contents



Policy on Utilization of Historically Underutilized Businesses (HUB)s

Page 3



Summary of Requirements/Historically Underutilized Business (HUB) Subcontracting
Plan (HSP)

Pages 4‐6



Summary of Attachments Required from Respondents

Page 7



Letter of Transmittal

Page 8



Letter of HUB Commitment (indefinite duration/indefinite quantity contracts)

Page 9



HSP Quick Checklist

Page 10



HUB Subcontracting Plan (HSP)
o Section 2 – Good Faith Effort Subcontractor Selection
o Self‐Performance Justification
o HSP Good Faith Effort Method A (Attachment A)
o HSP Good Faith Effort Method B ( Attachment B)

Page 11‐18
Page 12
Page 14
Page 15
Page 16‐17



HUB Subcontracting Opportunity Notification Form
Minority and Trade Organizations contact information is available online at:
http://www.window.state.tx.us/procurement/prog/hub/mwb‐links‐1/

Page 18



HUB Subcontracting Plan Prime Contractor Progress Assessment Report (PAR)
(Required of successful respondent for payment requests only)

Page 19

APPENDIX THREE
Page 2 of 19

The University of Texas System
Office of HUB Development

POLICY ON UTILIZATION OF HISTORICALLY UNDERUTILIZED BUSINESSES (HUBS)

Introduction
In accordance with the Texas Government Code, Sections 2161.181‐182 and Title 34, Section 20.13 of the Texas
Administrative Code (TAC), the Board of Regents of The University of Texas System, acting through the Office of HUB
Development shall make a good faith effort to utilize Historically Underutilized Businesses (HUBs) in contracts for
construction services, including professional and consulting services; and commodities contracts. The HUB Rules
promulgated by the Texas Comptroller of Public Accounts (the “Texas Comptroller”), set forth in 34 TAC Sections
20.10‐20.28, encourage the use of HUBs by implementing these policies through race, ethnic and gender‐neutral
means.
The purpose of the HUB Program is to promote full and equal business opportunities for all business in State
contracting in accordance with the following goals as specified in the State of Texas Disparity Study:







11.2% for heavy construction other than building contracts;
21.1% for all building construction, including general contractors and operative builders contracts;
32.9% for all special trade construction contracts;
23.7% for professional services contracts;
26% for all other services contracts, and
21.1% for commodities contracts.

The University of Texas System shall make a good faith effort to meet or exceed the above stated goals to
assist HUBs in receiving a portion of the total contract value of all contracts that UT System expects to award in a
fiscal year. The University of Texas System may achieve the annual program goals by contracting directly with
HUBs or indirectly through subcontracting opportunities in accordance with the Texas Government Code, chapter
2161, Subchapter F.

NOTE: The goals above are the State of Texas HUB goals. For purposes of this procurement, The University of Texas
System goals listed in the Special Instructions on page 11 will apply.
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SUMMARY OF REQUIREMENTS
Historically Underutilized Business (HUBs) Subcontracting Plan (HSP)

It is the policy of The University of Texas System and each of its component institutions, to promote and encourage
contracting and subcontracting opportunities for Historically Underutilized Businesses (HUBs) in all contracts.
Accordingly, UT System has adopted “EXHIBIT H, Policy on Utilization of Historically Underutilized Businesses”. The
policy applies to all contracts with an expected value of $100,000 or more. The Board of Regents of The University of
Texas System is the contracting authority.
1. In all contracts for professional services, contracting services, and/or commodities with an expected value of
$100,000 or more, The University of Texas System, “UT System” or the “University” will indicate in the
purchase solicitation (e.g. RFQ, RFQ, or CSP) whether or not subcontracting opportunities are probable in
connection with the contract. A HUB Subcontracting Plan is a required element of the architect, contractor
or vendor Response to the purchase solicitation. The HUB Subcontracting Plan shall be developed and
administered in accordance with the Policy. Failure to submit a required HUB Subcontracting Plan (HSP)
will result in rejection of the Response.
2. If subcontracting opportunities are probable UT System will declare such probability in its invitations for bids,
requests for proposals, or other purchase solicitation documents, and shall require submission of the
appropriate HUB Subcontracting Plan with the Response.
a. When subcontracting opportunities are probable, and the Respondent proposes to subcontract any
part of the work, the Respondent shall submit a HUB Subcontracting Plan as prescribed by the Texas
Comptroller identifying subcontractors [34 TAC §20.14 (d) (1)(A)(B)(C)(D) (2) (3)(A)(B)(C)(D)(E)(F)
(4)(A)(B)].
b. When subcontracting opportunities are probable, but the Respondent can perform such
opportunities with its employees and resources, the Respondent’s HUB Subcontracting Plan shall
include Section 3 –Self Performance [34 TAC §20.14 (d) (5) (A) (B) (C) (D)].
3. If subcontracting opportunities are not probable UT System will declare such probability in its invitations
or bids, requests for proposals, or other purchase solicitation documents and shall require submission of
the appropriate HUB Subcontracting Plan with the Response.
a. When subcontracting opportunities are not probable, and the Respondent proposes to perform all
the work with its employees and resources, the Respondent shall submit a HUB Subcontracting Plan
that includes Section 3 – Self Performance Justification.
b. When subcontracting opportunities are not probable, but the Respondent proposes to subcontract
any part of the work, the Respondent shall submit a HUB Subcontracting Plan as prescribed by the
Texas Comptroller identifying subcontractors.
4. Respondents shall follow, but are not limited to, procedures listed in the Policy when developing a
HUB Subcontracting Plan.
5. Competitive Sealed Proposals (CSP): Respondents shall submit a HUB Subcontracting Plan (packaged
separately) twenty‐four (24) hours following the Response submission date and time or as prescribed by the
project manager.
6. In making a determination whether a good faith effort has been made in the development of the required
HUB Subcontracting Plan, UT System shall follow the procedures listed in the Policy. If accepted by the
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University, the HUB Subcontracting Plan shall become a provision of the Respondent’s contract with UT
System. Revisions necessary to clarify and enhance information submitted in the original HUB
subcontracting plan may be made in an effort to determine good faith effort. Any revisions after the
submission of the HSP shall be approved by the HUB Coordinator.
7. Design Build (DB) and Construction Manager @ Risk (CM@R) responses: Respondents to a “design build” or
“construction manager‐at‐risk” purchase solicitation shall include the Letter of HUB Commitment in
their Response attesting that the Respondent has read and understands the Policy on Historically
Underutilized Businesses (HUBs), and a HUB Subcontracting Plan for all preconstruction and construction
services including a HUB Subcontracting Plan as prescribed by the Texas Comptroller specific to
construction services identifying first, second and third tier subcontractors. Respondents proposing to
perform Part 1 p r e c o n s t r u c t i o n services with their own resources and employees shall submit, as part
of their HSP, the Self Performance Justification.
8. DB and CM@R HUB Contract Requirements: Contractors engaged under design‐build and construction
manager‐at‐risk contracts shall submit a HUB Subcontracting Plan for all preconstruction and
construction Phase Services, and, must further comply with the requirements of this Policy by developing
and submitting a HUB Subcontracting Plan for each bid package issued in buying out the guaranteed
maximum or lump sum price of the project. The HSP shall identify first, second and third tier subcontractors.
9. The University of Texas System shall reject any Response that does not include a fully completed HSP as
required. An incomplete HUB Subcontracting Plan is considered a material failure to comply with the
solicitation for proposals.
10. Changes to the HUB Subcontracting Plan: Once a Respondent’s HSP is accepted by UT System and
becomes a provision of the contract between Respondent and UT System, the Respondent can only change
that HSP if
(a) the Respondent complies with 34 TAC Section 20.14; (b) the Respondent provides its proposed changes to
UT System for review; (c) UT System (including UT System’s HUB Coordinator) approves Respondent’s
proposed changes to its HSP; and (d) UT System and the Respondent amend their contract (in writing signed
by authorized officials of both parties) in order to replace the contract’s existing HSP with a revised HSP
containing the changes approved by UT System.
11. Expansion of Work: If, after entering into a contract with a Respondent as a result of a purchase solicitation
subject to the Policy, UT System wishes to expand the scope of work that the Respondent will perform under
that contract through a change order or any other contract amendment (the “additional work”), UT System
will determine if the additional work contains probable subcontracting opportunities not identified in the
initial purchase solicitation for that contract. If UT System determines that probable subcontracting
opportunities exist for the additional work, then the Respondent must submit to UT System an amended
HUB Subcontracting Plan covering those opportunities that complies with the provisions of 34 TAC Section
20.14. Such an amended HSP must be approved by UT System and the Respondent (including UT System’s
HUB Coordinator) before (a) the contract may be amended by UT System and the Respondent to include the
additional work and the amended HSP and (b) the Respondent performs the additional work. If a
Respondent subcontracts any of the additional subcontracting opportunities identified by UT System for any
additional work (i) without complying with 34 TAC Section 20.14 or (ii) before UT System and that
Respondent amend their contract to include a revised HSP that authorizes such subcontracting, then the
Respondent will be deemed to be in breach of its contract with UT System. As a result of such breach, UT
System will be entitled to terminate its contract with the Respondent, and the Respondent will be subject to
any remedial actions provided by Texas law, including those set forth in Chapter 2161, Texas Government
Code, and 34 TAC Section 20.14. The University may report a Respondent’s nonperformance under a
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contract between that Respondent and UT System to the Texas Comptroller in accordance with 34 TAC
Sections 20.10 through 20.18.
12. A Response may state that the Respondent intends to perform all the subcontracting opportunities with its
own employees and resources in accordance with the Policy. However, if such a Respondent enters into a
contract with UT System as a result of such a Response but later desires to subcontract any part of the work
set forth in that contract, before the Respondent subcontracts such work it must first change its HUB
Subcontracting Plan in accordance with the provisions of Section 10 above.
13. The University of Texas System shall require a professional services firm, contractor or vendor to whom a
contract has been awarded to report the identity and the amount paid to its subcontractors on a monthly
basis using a HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment Report (PAR) as a
condition for payment.
14. If the University of Texas System determines that the successful Respondent failed to implement an
approved HUB Subcontracting Plan in good faith, UT System, in addition to any other remedies, may report
nonperformance to the Texas Comptroller in accordance with 34 TAC Section 20.14, (g) (1) related remedies
of nonperformance to professional services firms, contractor and vendor implementation of the HSP.
15. In the event of any conflict between this “Summary of Requirements” and the remainder of the HUB Policy,
the remainder of the HUB Policy will control.
16. These requirements, including the attachments referred to above, may be downloaded over the Internet
from http://utsystem.edu/offices/historically‐underutilized‐business/hub‐forms. For additional information
contact the Office of HUB Development, The University of Texas System, 512/499/4530.

APPENDIX THREE
Page 6 of 19

Other Services/Vendor/Commodities HSP
Summary of Attachments Required from Respondents
Letter of
Transmittal
Page 8
1. UT SYSTEM DETERMINES THAT SUBCONTRACTING OPPORTUNITIES ARE
PROBABLE.
1. A. Respondent Proposes Subcontractors: Attachments
required from the Respondent for the HUB Subcontracting Plan if
the solicitation states that subcontracting opportunities are
probable.
1.B. Respondent Proposes Self‐Performance: Attachments
required from the Respondent for the HUB Subcontracting Plan if
the solicitation states that subcontracting opportunities are
probable, but the Respondent can perform such opportunities
with its employees and resources.
2. UT SYSTEM DETERMINES THAT SUBCONTRACTING OPPORTUNITIES ARE NOT
PROBABLE.
2.A. Respondent Proposes Self‐Performance: Attachments
required from the Respondent for the HUB Subcontracting Plan if
the solicitation states that subcontracting opportunities are not
probable, but the Respondent can perform such opportunities
with its employees and resources.

Letter of HUB
Commitment
Page 9

HUB
Subcontracting
Plan (HSP) Pages
11‐18

X

X

X

X

X

X

X

X

Progress
Assessment
Report (PAR) Page
19

2. B. Respondent Proposes Subcontractors: Attachments
required from the Respondent for the HUB Subcontracting Plan if
the solicitation states that subcontracting opportunities are not
probable, but the Respondent proposes to subcontract any part
of the work.

3. INDEFINITE DURATION/INDEFINITE QUANTITY CONTRACTS: Submit with
initial qualifications. Attachments required from the Respondent
prior to contract execution for each contract associated with a
solicitation for miscellaneous services.
4. CHANGES IN THE HUB SUBCONTRACTING PLAN AFTER AWARD:
Attachments required from the Respondent to whom a contract
has been awarded if it desires to make changes to the approved
HUB Subcontracting Plan.

X

X

X
5. REPORTING : Progress Assessment Report (PAR) required with all
payment requests. The submittal of this attachment is a
condition of payment.
X
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Letter of Transmittal
Vendor Services

(RESPONDENT’S BUSINESS LETTERHEAD)
Date
Mr. Hopeton Hay
Director, HUB and Federal Small Business Program
The University of Texas System
201 W. 6th St., Room B.140E
Austin, Texas 78701
RE: Historically Underutilized Business Plan for (Project Title):_
Project Number:
‐
Dear Mr. Hay,
In accordance with the requirements outlined in the specification section “HUB Participation Program,” I am pleased
to forward this HUB Subcontracting Plan as an integral part of our response in connection with your invitation for
Request for Proposals referencing the above project.
I have read and understand The University of Texas System Policy on Utilization of Historically Underutilized
Businesses (HUBs). I also understand the State of Texas Annual Procurement Goal according to 34 Texas
Administrative Code Section 20.13, and the goal as stated in the Agency Special Instructions section of the HUB
Subcontracting Plan, page 11.
Select one of the following:
32.9% for all special trade construction contracts
26% for all other services contracts
31.04% for commodities contracts

Subcontractors

No. of
Subcontractors

Total
Subcontract $
Value

Total
Estimated
HUB %

% Minority
Owned

% Woman
Owned

% Service
Disabled
Veteran

HUB
NON‐HUB
TOTAL
I understand the above HUB percentages must represent Texas Comptroller HUB certification standards. For each of
the listed HUB firms, I have attached a Texas Comptroller HUB Certification document.
Should we discover additional subcontractors claiming Historically Underutilized Business status during the course of
this contract we will notify you of the same. In addition, if for some reason a HUB is unable to fulfill its contract with
us, we will notify you immediately in order to take the appropriate steps to amend this contractual obligation.
Sincerely,
(Project Executive)
cc: Contract Administrator
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Letter of HUB Commitment for
Miscellaneous Service Agreements
Indefinite duration/indefinite quantity contracts

(RESPONDENT’S BUSINESS LETTERHEAD)

Date
Mr. Hopeton Hay
Director, HUB and Federal Small Business Program
The University of Texas System
201 W. 6th St., Room B.140E
Austin, TX 78701
RE: Historically Underutilized Business Plan for (Project Title):_
Project Number:
‐
Dear Mr. Hay:
In accordance with the requirements outlined in the specification section “HUB Participation Program”, I am pleased
to forward this HUB Subcontracting Plan as an integral part of our proposal in connection with your invitation for
request for proposals, referencing Project Number_
.
I have read and understand The University of Texas System Policy on Utilization of Historically Underutilized
Businesses (HUBs).
Good Faith Effort will be documented by a two part HUB Subcontracting Plan (HSP) process. Part one (1) of the HSP
submission will reflect self‐performance with the appropriate sections completed per the instructions in Option One
of the HSP Quick Checklist located on page 10 of The University of Texas Exhibit H Policy on Utilization of Historically
Underutilized Businesses (HUBs).
As the scope of work/project is defined under this ID/IQ contract, part two (2) of the process will require a revised
HUB Subcontracting Plan (HSP) and the Good Faith Effort will be documented per instructions in Attachment B (page
16‐17) and Option Three of the HSP Quick Check List. The revised HUB Subcontracting Plan will be submitted to the
HUB Coordinator prior to execution of each contract process. Documentation of subcontracted work will be
provided with each pay request.
Sincerely,
(Project Executive)
cc: Contract Administrator
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HUB Subcontracting Plan (HSP)
QUICKCHECKLIST
While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need to
complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency.
Option One -If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors,
complete:

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors
Section 2 c. - Yes
Section4 - Affirmation
GFE Method A (Attachment A)- Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.
Letter of Transmittal
Option Two-If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregate

percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you have a continuous
contract* in place for five (5) years or less meets or exceeds the HUB Goal the contracting agency identified in the “Agency Special
Instructions/Additional Requirements”, complete:

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB
vendors and Non-HUB venders
Section2c.-No
Section 2 d. - Yes
Section4-Affirmation
GFE Method A(Attachment A)- Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.
Letter of Transmittal
Option Three ‐If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-

HUB vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors
with which you have a continuous contract* in place for five (5) years or less does not meet or exceed the HUB Goal the contracting
agency identified in the “Agency Special Instructions/Additional Requirements”, complete:

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract
Section 2 b. - List all the portions of work you will subcontract, and indicated the percentage of the contract you expect to award to Texas certified HUB vendors
and Non-HUB vendors
Section 2 c. - No
Section2d.-No
Section4-Affirmation
GFE Method B(Attachment B)- Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b.
Letter of Transmittal
Option Four - If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources, complete:
Section 1 - Respondent and Requisition Information
Section 2 a. - No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources
Section 3 - Self Performing Justification
Section 4 – Affirmation
Letter of HUB Commitment
*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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HUB Subcontracting Plan (HSP)

In accordance with Texas Gov’t Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract.
Therefore, all respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB
Subcontracting Plan (HSP) with their response to the bid requisition (solicitation).

NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov’t Code §2161.252(b).
The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the goals
specified in the 2009 State of Texas Disparity Study. The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.13 are:


11.2 percent for heavy construction other than building contracts,



21.1 percent for all building construction, including general contractors and operative builders’ contracts,



32.9 percent for all special trade construction contracts,



23.7 percent for professional services contracts,



26.0 percent for all other services contracts, and



21.1 percent for commodities contracts.

- - Agency Special Instructions/Additional Requirements - In accordance with 34 TAC §20.14(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified HUBs for its
subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the agency
specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with which it
will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only contracts that have been in place for five years or less shall
qualify f o r meeting t h e HUB g o a l . This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

In accordance with 34 TAC §20.13(d)(1)(D)(iii), the goals below are the applicable goals for the University of Texas System Administration only.

Other Services HUB Goal – 26%
Commodities HUB Goal – 31.04%
Special Trades HUB Goal – 32.9%







Responses for Special Trades construction shall submit a HUB Subcontracting Plan (HSP) that meets the Good Faith Effort prescribed
in Method B (Attachment B). See instruction for Option three on the HSP Quick Check List. No other Good Faith Effort method will be
accepted.
Responses for Miscellaneous Services Agreements for indefinite duration/indefinite quantity- Two (2) part process:
1. Submit a Letter of HUB Commitment (page 9) and a Good Faith Effort described in Option Four.
2. Submit a revised HSP prior to execution of each contract process as described in Option Three of Quick Check List.
Respondents shall submit a completed HUB Subcontracting Plan (HSP) to be considered responsive. Failure to submit a completed
HSP shall result in the bid, proposal or other expression of interest to be considered Non-responsive.
Respondents who intend to Self-Perform all of their work shall submit an HSP for Self Performance HUB Subcontracting Plan (HSP)
as described in Option Four.
Prime contractor Progress Assessment Report (PAR) shall be submitted with each request for payment as a condition of payment.
Please note that phone logs are no longer acceptable documentation of Good Faith Effort. Only fax, email and certified letter are
acceptable.

SECTION-1: RESPONDENT AND REQUISITION INFORM
a.

Respondent (Company) Name:

State of Texas VID #:

Point of Contact:

Phone #:

E-mail Address: Fax #:
b.

Is your company a State of Texas certified HUB?

c.

Requisition #:

- Yes

- No
Bid Open Date:
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Enter your company’s name here:

Requisition #:

SECTION-2: SUBCONTRACTING INTENTIONS RESPONDENT
After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of
work to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work,
including goods and services, will be subcontracted. Note: In accordance with 34 TAC §20.11., an “Subcontractor” means a person who contracts with a prime
contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity.
a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:
- Yes, I will be subcontracting portions of the contract. (If Yes, complete Item b, of this SECTION and continue to Item c of this SECTION.)
- No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources. (If No, continue to SECTION 3
and SECTION 4.)
b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).
HUBs

Subcontracting Opportunity Description

Percentage of the contract
expected to be subcontracted
to HUBs with which you have a
continuous contract* in
place for five (5) years or less.

Non-HUBs

Percentage of the contract
expected to be subcontracted to
HUBs with which you have a
continuous contract* in place
for more than five (5 ) years.

Percentage of the contract
expected to be subcontracted
to non-HUBs.

1

%

%

%

2

%

%

%

3

%

%

%

4

%

%

%

5

%

%

%

6

%

%

%

7

%

%

%

8

%

%

%

9

%

%

%

10

%

%

%

11

%

%

%

12

%

%

%

13

%

%

%

14

%

%

%

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at http://window.state.tx.us/procurement/prog/hub/hubsubcontracting-plan/).
c. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities you
listed in SECTION 2, Item b.
- Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.)
- No (If No, continue to Item d, of this SECTION.)
d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified
HUBs with which you have a continuous contract* in place with for five (5) years or less meets or exceeds the HUB goal the contracting agency identified
on page 1 in the “Agency Special Instructions/Additional Requirements”.
- Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.)
- No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.)
*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.

APPENDIX THREE
Page 12 of 19

Rev. 10/14

Enter your company’s name here:

Requisition #:

SECTION-2: SUBCONTRACTING INTENTIONS RESPONDENT (CONTINUATION SHEET)
a.

This page can be used as a continuation sheet to the HSP Form’s page 2, Section 2, Item b. Continue listing the portions of work (subcontracting
opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified
HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

HUBs

Non-HUBs

Subcontracting Opportunity Description
Percentage of the contract
expected to be subcontracted to
HUBs with which you have a
continuous contract* in place
for five (5) years or less.

Percentage of the contract
expected to be subcontracted
to HUBs with which you have a
continuous contract* in place
for more than five (5) years.

Percentage of the contract
expected to be subcontracted
to non-HUBs.

16

%

%

%

17

%

%

%

18

%

%

%

19

%

%

%

20

%

%

%

21

%

%

%

22

%

%

%

23

%

%

%

24

%

%

%

25

%

%

%

26

%

%

%

27

%

%

%

28

%

%

%

29

%

%

%

30

%

%

%

31

%

%

%

32

%

%

%

33

%

%

%

34

%

%

%

35

%

%

%

36

%

%

%

37

%

%

%

38

%

%

%

39

%

%

%

40

%

%

%

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
HSP – SECTION 2
(Continuation Sheet)
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Enter your company’s name here:

Requisition #:

SECTION-3: SELF PERFORMING JUSTIFICATION (If you responded “No “to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4)
Check the appropriate box (Yes or No) that indicates whether your response/proposal contains an explanation demonstrating how your company will fulfill the entire
contract with its own resources.
- Yes (If Yes, in the space provided below list the specific page(s)/section(s) of your proposal which explains how your company will perform the
entire contract with its own equipment, supplies, materials and/or employees.)
- No (If No, in the space provided below explain how your company will perform the entire contract with its own equipment, supplies, materials and/
or employees.)

SECTION-4: AFFIRMATION
As evidenced by my signature below, I affirm that I am an authorized representative of the respondent listed in SECTION 1, and that the information and supporting
documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition:


The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded
contract. The notice must specify at a minimum the contracting agency’s name and its point of contact for the contract, the contract award number, the
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency’s
point of contact for the contract no later than ten (10) working days after the contract is awarded.



The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report – PAR) to the contracting agency, verifying its
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls).



The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency’s prior
approval, respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including
debarment from all state contracting.



The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company’s headquarters and/or work-site where services
are being performed and must provide documentation regarding staffing and other resources.

Signature Printed Name

Title Date

Reminder:

(mm/dd/yyyy)

If you responded “Yes” to SECTION 2, Items c or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the
subcontracting opportunities you listed in SECTION 2, Item b.
If you responded “No” SECTION 2, Items c and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the
subcontracting opportunities you listed in SECTION 2, Item b.
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HSP Good Faith Effort - Method A (Attachment A)

IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - Method A
(Attachment A)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this page or
download the form at http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf.
SECTION A-1: SUBCONTRACTING OPPORTUNITY
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.
Item Number:

Description:

SECTION A-2: SUBCONTRACTOR SELECTION
List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified
HUB and their VID number, the approximate dollar value of the work to be subcontracted, the expected percentage of work to be subcontracted, and indicate whether
the company is a Texas certified HUB
Company Name

Texas certified HUB

VID Number
(Required if Texas
certified HUB)

Approximate
Dollar Amount

Expected
Percentage of
Contract

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform,
the approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A
copy of the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after
the contract is awarded.
Page 1 of 1
(Attachment A)
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Enter your company’s name here:
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Requisition #:

IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort -

Method B (Attachment B)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this
page or download the form at http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-b.pdf.

SECTION B-1: SUBCONTRACTING OPPORTUNITY
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.
Item Number:

Description:

SECTION B-2: MENTOR PROTÉGÉ PROGRAM
If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that
specific portion of work.
Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé.
- Yes (If Yes, to continue to SECTION B-4.)
- No / Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.)

SECTION B-3: NOTIFICATION OF SUBCONTRACTING OPPORTUNITY
When completing this section you MUST comply with items a , b, c and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work,
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person.
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also available
online at http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan.
Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to
the trade organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days.
a. Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting

agency specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to your submitting your bid
response to the contracting agency. When searching for Texas certified HUBs, ensure that you use the State of Texas’ Centralized Master Bidders List (CMBL)
and Historically Underutilized Business (HUB) Search directory located at http://mycpa.state.tx.us/tpasscmblsearch/index.jsp. HUB Status code “A” signifies that
the company is a Texas certified HUB.
b. List the three (3) Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company’s Vendor ID (VID)
number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting opportunity notice.
Company Name

VID Number

Date Notice Sent
(mm/dd/yyyy)

Did the HUB Respond?
- Yes

- No

- Yes

- No

- Yes

- No

c. Provide written notification of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to

assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/.
d. List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1.Include the date

when you sent notice to it and indicate if it accepted or rejected your notice.
Date Notice Sent
(mm/dd/yyyy)

Trade Organizations or Development Centers

Page 1 of 2
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Was the Notice Accepted?
- Yes

- No

- Yes

- No

HSP Good Faith Effort - Method B (Attachment B) Cont.
Enter your company’s name here:

Rev. 10/14

Requisition #:

SECTION B-4: SUBCONTRACTOR SELECTION
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.
a. Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page.

Item Number:

Description:

b. List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1. Also identify whether they are a Texas certified

HUB and their VID number, the approximate dollar value of the work to be subcontracted, the expected percentage of work to be subcontracted, and indicate
whether the company is a Texas certified HUB.
Company Name

Texas certified HUB

Approximate
Dollar Amount

VID Number
(Required if
Texas

Expected
Percentage of
Contract

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

- Yes

- No

$

%

c. If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written

justification for your selection process (attach additional page if necessary):

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the
contract is awarded.
Page 2 of 2
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HUB Subcontracting Opportunity Notification Form
In accordance with Texas Gov’t Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract. The state
agency I have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding.
34 Texas Administrative Code, §20.14 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to at
least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven (7) working days to
respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven (7) working days prior to submitting its bid response
to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2) or more trade organizations or development centers (in Texas)
that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled Veteran) identified in Texas
Administrative Code, §20.11(19)(C).
We respectfully request that vendors interested in bidding on the subcontracting opportunity scope of work identified in Section C, Item 2, reply no later than the date and time
identified in Section C, Item 1. Submit your response to the point-of-contact referenced in Section A.

SECTION: A

PRIME CONTRACTOR’S INFORMATION

State of Texas VID #:
Phone #:

Company Name:
Point-of-Contact:

Fax #: _

E-mail Address:

Agency Name:
Point-of-Contact:

Phone #:

Requisition #:

Bid Open Date:
(mm/dd/yyyy)

SECTION: C

SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE, D ESCRIPTION, R EQUIREMENTS AND RELATED INFORMATION

1. Potential Subcontractor’s Bid Response Due Date:
If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in Item 2,
we must receive your bid response no later than

Select
Select
Central Time

.
Date (mm/dd/yyyy)

In accordance with 34 TAC §20.14, each notice of subcontracting opportunity shall be provided to at least three (3) Texas certified HUBs, and
allow the HUBs at least seven (7) working days to respond to the notice prior to submitting our bid response to the contracting agency. In addition,
at least seven (7) working days prior to us submitting our bid response to the contracting agency, we must provide notice of each of our
subcontracting opportunities to two (2) or more trade organizations or development centers (in Texas) that serves members of groups (i.e.,
Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled Veteran) identified in Texas
Administrative Code, §20.11(19)(C).
(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is
declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to the trade
organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days.)

2. Subcontracting Opportunity Scope of Work:

3. Required Qualifications:

- Not Applicable

4. Bonding/Insurance Requirements:

- Not Applicable

5. Location to review plans/specifications:

- Not Applicable
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HUB Subcontracting Plan (HSP)
Prime Contractor Progress Assessment Report

Rev. 10/14

This form must be completed and submitted to the contracting agency each month to document compliance with your HSP.
Contract/Requisition Number:_

Date of Award:

Object Code:

Contracting Agency/University Name:
Contractor (Company) Name:

State of Texas VID :

Point of Contact:_

Phone #:

Reporting (Month) Period:

Total Amount Paid this Reporting Period to Contractor:

$

-

Report HUB and Non-HUB subcontractor information
*Note: Texas certified HUB status can be verified on-line at: https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp

Subcontractor’s Name

Signature:

*Texas certified HUB?
(Yes or No)

Subcontractor’s VID or
HUB Certificate Number
(Required if Texas certified
HUB)

Total Contract $
Amount from HSP
with Subcontractor

Total $ Amount Paid
this Reporting Period
to Subcontractor

Total Contract $
Amount Paid to Date
to Subcontractor

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

$

-

TOTALS: $

-

$

-

$

-

Title:

Object
Code
(Agency Use
O l)

Date:

Printed Name:__________________________________________________________________Phone No.__________________________________________________________
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Description of Investment Info Provided
This file includes the listing at 8/31/15 of UT System's Tech Stock and Horizon Fund investments that
we believe to be in scope for this GASB 72 fair value project (i.e. those investments that are not
publicly traded thus do not have publicly available market prices). This listing originated from the
investments accounted for in UTIMCO’s system.
1) Columns A though G came directly from UTIMCO’s CRIS reporting system, thus these columns
present the information exactly how it appears in UTIMCO’s system (our accounting system of record
for these investments).
a) The book value (BV) listed represents the original cost of the investment. If BV is more
than a dollar or two, it typically represents the purchase price of the investment.
b) Since these are all private investments and we have not historically accounted for them at
fair value, the market values (MVs) currently equal the BVs.

2) Columns H through I contain information provided by the related UT institution regarding either
the company issuing the investment or the investment itself. Most responses were obtained through
a questionnaire sent to the institutions in mid-2015. These comments represent what the
questionnaire respondent knew, to the best of their knowledge, at the time the questionnaire was
submitted. We wanted to include these comments to show what the UT System Controller’s Office
was able to obtain from the related institutions.
3) Columns J through K were provided via independent research from the UT System Controller’s
Office. Column P lists any website found for what we believe to be the issuing company of the
investment. Column Q includes additional notes if the investment listed changed between August
31, 2015 and the current period presented. For example, if investment listed was subsequently
written off the books, that is detailed here.

A
1 University of Texas System
2 Tech Stocks and Horizon Fund Holdings - Private
3 As of 8/31/2015
4
5

B

C

D

E

F

G

H

Data from UTIMCO's Database

I

Information obtained from Institutions or System OTC

J

K

Obtained by Independent Research
Notes

6 Security Name
7

TECH STOCKS

8
9
10
11

ENERGYTRONIX, INC
INKNOWLEDGE, INC.
ZT SOLAR, INC.
ACTACELL, INC
ADVANCED HYDRO, INC.

43
44
45
46
47
48
49
50
51
52
53
54
55
56

Par Value/Shares

Asset Description

Inst.

Institution

Notes

Issuing Company Website

1.00
2.00
1.00
2.00
1.00

10,000.00
6,500,000.00
500,000.00
257,500.00
1,041,667.00

DOMESTIC COMMON STOCKS
PREFERRED STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS

ARL
ARL
ARL
AUS
AUS

UT Arlington
UT Arlington
UT Arlington
UT Austin
UT Austin

NO
NO
NO
NO
NO

http://www.energytronix.com
http://www.inknowledge.com
http://www.ztsolar.com
http://www.actacell.com
Expect company to be terminated if not already. Suggest not found
keeping investment on the books at $1 as placeholder
until we know for sure that we can write off.

2.00
3,000.00
1.00
1.00

2.00
3,000.00
1.00
1.00

187,200.00
300,000.00
381,000.00
135,000.00

DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS

AUS
AUS
AUS
AUS

UT Austin
UT Austin
UT Austin
UT Austin

NO
NO
NO
NO

http://alafairbiosciences.com
https://sbirsource.com/sbir/firms/21418-biotect-inc
http://www.cambrios.com
Company changed name to Cyclene Pharmaceuticals, Inc. http://www.cylenepharma.com
f/k/a Cyternex, Inc.

1.00
1.00
1.00
2.00
1.00
1.12
1.00

1.00
1.00
1.00
2.00
1.00
1.12
1.00

50,000.00
880,000.00
393,731.00
1,084,197.00
41,506.00
112.00
8,000.00

DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
PREFERRED STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
CONVERTIBLE SECURITIES-STOCK

AUS
AUS
AUS
AUS
AUS
AUS
AUS

UT Austin
UT Austin
UT Austin
UT Austin
UT Austin
UT Austin
UT Austin

NO
NO
NO
NO
NO
NO
NO

Horizon fund also has investments in this co.

1.00
1.00

1.00
1.00

AUS
AUS

UT Austin
UT Austin

NO
NO

SPECTRACELL LABORATORIES, INC
TERRA PAVE INTERNATIONAL INC
WINDMILL CARDIOVASCULAR SYSTEMS INC
2LUX MEDIA INC
CIRASYS INC
DENA TECHNOLOGIES, INC.
DIAGTRONIX INC
ENCEPHRX INC
HYGEIATEL, INC.
INTEROPERATE.BIZ, INC.
KAIROS MICROSYSTEMS CORPORATION
MEDICAL NANOTECHNOLOGIES, INC.
MICROTRANSPONDER INC.
PUNGO INC
SOLARNO, INC.
SPEETRA INC.
THE SYZYGY MEMORY PLASTICS CORP
TURSIOP TECHNOLOGIES LLC

1.00
1.00
0.50
1.00
4.00
4.00
2.00
1.00
4.00
3.00
1.00
4.00
1.00
1.00
1.00
4.00
3.00
1.00

1.00
1.00
0.50
1.00
4.00
4.00
2.00
1.00
4.00
3.00
1.00
4.00
1.00
1.00
1.00
4.00
3.00
1.00

100,687.00
62,436.00
85,000.00
102,500.00
800,000.00
1,275,000.00
263,413.00
50,000.00
13,000.00
34,000.00
61,600.00
72.00
150.00
160,000.00
100,000.00
172,557.00
4,160.00
1.00

DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
LIMITED PARTNERSHIPS

AUS
AUS
AUS
DAL
DAL
DAL
DAL
DAL
DAL
DAL
DAL
DAL
DAL
DAL
DAL
DAL
DAL
DAL

UT Austin
UT Austin
UT Austin
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas
UT Dallas

NO
NO
NO
NO
NO
NO
NO
NO
NO
NO
NO
NO
NO
NO
NO
NO
NO
NO

ZW CORPORATION
CRYSTAL CLEAR TECHNOLOGIES, INC
LBS TECHNOLOGIES INC
LBST - LASERGEN LLC
LBST - TIPPER LLC
MAYAN PIGMENTS INC
PHOTOKINETICS INCORPORATED
FIBERIO TECHNOLOGY CORPORATION
FIBERIO TECHNOLOGY CORPORATION, SERI
FIBERIO TECHNOLOGY CORPORATION, SERI
JLOWDERMILK
AL PHAHELIX BIOMETRICS, INCORPORATED
DEADEYE MARKSMANSHIP, INCORPORATED

4.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
313,005.84
699,999.62
1.00
1.00
1.00

4.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
313,005.84
699,999.62
1.00
1.00
1.00

28,732.00
10,000.00
5,500.00
578.00
92.00
5,210.00
28,000.00
550,000.00
248,312.00
260,592.00
750.00
120,000.00
2,000,000.00

DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
UNIT INVESTMENT TRUSTS
UNIT INVESTMENT TRUSTS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
PREFERRED STOCKS
PREFERRED STOCKS
PREFERRED STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS

DAL
ELP
ELP
ELP
ELP
ELP
ELP
P-A
P-A
P-A
P-A
S-A
S-A

UT Dallas
UT El Paso
UT El Paso
UT El Paso
UT El Paso
UT El Paso
UT El Paso
UT Pan American
UT Pan American
UT Pan American
UT Pan American
UT San Antonio
UT San Antonio

NO
NO
YES
NO
NO
NO
NO
YES
YES
YES
YES
YES
YES

EMIT CORPORATION
LABNETICS, INC
M87, INC
M87, INC.
NANOTECH BIOMACHINES, INC.
PARKER KINETIC DESIGNS, INC
PLATINA ENERGY GROUP INC

23
24 POWER STANDARDS LAB, INC
ROTATING SLEEVE ENGINE TECHNOLOGIES,

25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42

Market Value
1.00
2.00
1.00
2.00
1.00

12
13 ALAFAIR BIOSCIENCES, INC.
14 BIOTECT INC.
15 CAMBRIOS TECHNOLOGIES CORPORATIN
CYTERNEX, INC.
16
17
18
19
20
21
22

Book Value

Are periodic financial
statements received
from issuing company?

1,250.00 PREFERRED STOCKS
30,000.00 DOMESTIC COMMON STOCKS

Horizon fund also has investments in this co.
Horizon fund also has investments in this co.

http://www.emitcorp.com
not found
http://www.m-87.com/#rate
http://www.m-87.com/#rate
http://www.nanotechbio.com
http://www.parkerdrilling.com/about-us.aspx

Platina Energy Group acquired Enhanced Oil Recovery
Technologies, Inc. 3/26/2008 (didn't find anything in
curnchbase under this name either)
Incorporated in Texas in 2000, the venture is an
extension of a currently funded project at the Engine
Research Program at The University of Texas at Austin.

http://www.powerstandards.com/
http://www.rotatingliner.com/company.html

http://www.spectracell.com/
http://terrapaveinternational.com
http://www.windmillcvs.com
http://www.2luxmedia.com/
http://www.cirasys.com/
http://dena-technologies.com/
http://www.diagtronix.com/

Horizon fund also has investments in this co.

Horizon fund also has investments in this co.
Horizon fund also has investments in this co.
Horizon fund also has investments in this co.

Written Off in Dec. 2015
https://www.hteldemo.info/
http://www.interoperate.biz/index.php
No URL listed; some information available on www.sbir.gov
http://www.biospace.com/News/medical-nanotechnologies-inc-awarded-phase-1-small/187239
http://www.microtransponder.com
http://pungoinc.com/
http://www.solarno.com/
No URL listed
http://www.memoryplastics.com/partners
website not found; https://www.crunchbase.com/organization/tursioptechnologies#/entity
not found
not found
Not in crunchbase.com. Unable to locate any company information.
Not in crunchbase.com. Unable to locate any company information.
Not in crunchbase.com. Unable to locate any company information.
Not in crunchbase.com. Unable to locate any company information.
Not in crunchbase.com. Unable to locate any company information.
http://fiberiotech.com
http://fiberiotech.com
http://fiberiotech.com

http://www.deadeyemarksmanship.com
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A
1 University of Texas System
2 Tech Stocks and Horizon Fund Holdings - Private
3 As of 8/31/2015
4
5

B

C

D

E

F

G

H

Data from UTIMCO's Database

I

Information obtained from Institutions or System OTC

J

K

Obtained by Independent Research
Notes

6 Security Name
57
7 INVICTUS MEDICAL INC, SERIES A
LATAKOO, INC.

58
59
60
61
62
63
64
65
66
67
68
69

Asset Description

Inst.

Institution

Are periodic financial
statements received
from issuing company?

515,652.00 PREFERRED STOCKS
230,221.00 DOMESTIC COMMON STOCKS

S-A
S-A

UT San Antonio
UT San Antonio

YES
YES

DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
PREFERRED STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
FOREIGN COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS

S-A
S-A
SWM
SWM
SWM
SWM
SWM
SWM
SWM
SWM
SWM
SWM

UT San Antonio
UT San Antonio
UT Southwestern Medical Center
UT Southwestern Medical Center
UT Southwestern Medical Center
UT Southwestern Medical Center
UT Southwestern Medical Center
UT Southwestern Medical Center
UT Southwestern Medical Center
UT Southwestern Medical Center
UT Southwestern Medical Center
UT Southwestern Medical Center

YES
YES
NO
NO
NO
NO

DOMESTIC COMMON STOCKS
PREFERRED STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS

SWM
SWM
SWM
GMB

UT Southwestern Medical Center
UT Southwestern Medical Center
UT Southwestern Medical Center
UT Medical Branch - Galveston

GMB

UT Medical Branch - Galveston

200,000.00 DOMESTIC COMMON STOCKS

GMB

UT Medical Branch - Galveston

123,931.00 DOMESTIC COMMON STOCKS

GMB

UT Medical Branch - Galveston

NO
NO
NO
No. Company has to
Horizon fund also has investments in this co.
provide annual and
sales reports
No. Company has to
Horizon fund also has investments in this co.
provide annual and
sales reports
No. Company has to
provide annual and
sales reports
No. Company has to
provide annual Progress
and sales reports

GMB

UT Medical Branch - Galveston

No. Company has to
provide annual Progress
and sales reports

655,859.00 DOMESTIC COMMON STOCKS

GMB

UT Medical Branch - Galveston

No. Company has to
provide annual Progress
and sales reports

1.00

1,844,051.00 DOMESTIC COMMON STOCKS

GMB

UT Medical Branch - Galveston

No. Company has to
provide Annual reports

1.00

1.00

112.00 DOMESTIC COMMON STOCKS

GMB

UT Medical Branch - Galveston

No. Company has to
provide Annual reports

2.00

2.00

171,000.00 DOMESTIC COMMON STOCKS

GMB

UT Medical Branch - Galveston

No. Company has to
provide annual Progress
and sales reports

http://senomedical.com

1.00
1.00
1.00
25,000.00
1.00
1.00
50,000.00

1.00
1.00
1.00
25,000.00
1.00
1.00
50,000.00

68,167.00
4,808.00
360,000.00
25,000.00
133,333.00
475,000.00
50,000.00

HHS
HHS
HHS
HHS
HHS
HHS
HHS

UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston

YES
NO
NO

http://www.accumedsystemsinc.com/
http://www.alzeca.com/

Book Value

Market Value

Par Value/Shares

2.00
1.00

2.00
1.00

1.00
1.00
1.00
2.00
1.00
1.00
1.00
1.00
1.00
4.00
1.00
1.00

1.00
1.00
1.00
2.00
1.00
1.00
1.00
1.00
0.02
4.00
1.00
1.00

300,000.00
1,200.00
61,278.00
122,466.00
30.00
150,000.00
1,000.00
900,000.00
15,000.00
2,123,214.00
300,000.00
4,614,208.00

1.00
1.00
1.00
1.00

1.00
1.00
1.00
1.00

1,750,000.00
500,000.00
561,111.00
277,090.00

1.00

1.00

2,000.00

2,000.00

KROMATID, INC

3.00

3.00

KROMATID, INC.

1.00

1.00

NONINVASIX, INC

2.00

2.00

RED STORM SCIENTIFIC INC.

1.00

REPRODUCTIVE HEALTH TECHNOLOGIES,INC

SENO MEDICAL INSTRUMENTS INC

PREE, CORPORATION
SYNOSTEO, INC
JOYANT PHARMACEUTICALS, INC.
LONESTAR HEART, INC.
MEDICAL NANOTECHNOLOGIES, INC.
MIRAGEN THERAPEUTICS INC
OMEICOS THERAPEUTICS GMBH
PANAMAB, INC.
PELOTON THERAPEUTICS INC
REATA PHARMACEUTICALS, INC.
RESET THERAPEUTICS INC
SIENNA CANCER DIAGNOSTICS LIMITED

70
71 SPECTRAL MD, INC
72 SYNALPHA THERAPEUTICS LLC
73 VITRUVIAN BIOMEDICAL, INC.
APOLLO ENDOSURGERY INC
74
APOLLO ENDOSURGERY INC

46,524.00 PREFERRED STOCKS

75
APTAMED INC
76

NO
NO
NO
NO
YES

Notes
Horizon fund also has investments in this co.
The Latakoo Inc. convertible bridge note on the Horizon
fund books is in default. Will need to continue to
monitor.

Issuing Company Website
http://www.invictusmed.com
https://latakoo.com

http://www.joyantpharma.com [not in service]
http://www.lonestarheartinc.com
http://miragentherapeutics.com
http://www.omeicos.com

Institution said company is actually Geron. Sienna, sublicensee, issued the shares of stock. Geron is a public
company: Ticker GERN

http://resettherapeutics.com
http://reatapharma.com
http://www.geron.com/

http://spectralmd.com/
No URL listed
http://www.vitruvianbiomedical.com/
http://apolloendo.com

http://apolloendo.com

77
61,364.00 RIGHTS AND WARRANTS

78
http://www.noninvasix.com

79

80

In July, 2015, the institution indicated that this one
should be written off, but they need to go through a
process before this will happen. Still working on it, Dec.
2015.

Written Off in Jan. 2016

81

82
83
84
85
86
87
88
89

ACCUMED SYSTEMS INC
ALZECA BIOSCIENCES, LLC
COAGULEX, INC
DECISIO HEALTH INC, 8%
DECISIO HEALTH, INC
EMIT CORPORATION
EMIT CORPORATION, SERIES A

DOMESTIC COMMON STOCKS
UNIT INVESTMENT TRUSTS
DOMESTIC COMMON STOCKS
CONVERTIBLE SECURITIES-BONDS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
PREFERRED STOCKS

NO
NO
NO

Horizon fund also has investments in this co.
Horizon fund also has investments in this co.
Horizon fund also has investments in this co.
Horizon fund also has investments in this co.

http://decisiohealth.com
http://decisiohealth.com
http://www.emitcorp.com
http://www.emitcorp.com
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A
1 University of Texas System
2 Tech Stocks and Horizon Fund Holdings - Private
3 As of 8/31/2015
4
5

B

C

D

E

F

G

H

Data from UTIMCO's Database

I

Information obtained from Institutions or System OTC

J

K

Obtained by Independent Research
Notes

6 Security Name
90
7
91
92
93
94
95
96
97
98
99
100
101
102
103
104

105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131

132
133
134
135
136
137
138
139
140
141

ENDOTHELIX INC
FAIRWAY MEDICAL TECHNOLOGIES INC
FMT PARTNERS LLC
GUIDE VUE, INC. - CLASS A
LIFEBOT, LLC / .6% OWNERSHIP/ OPERAT
NANOMEDICAL SYSTEMS INC
NEOGENIS LABORATORIES, INC.
NIRF IMAGING, INC.
PANAMAB, INC.
PLXPHARMA INC.
PLXPHARMA INC. SERIES G
WINDMILL CARDIOVASCULAR SYSTEMS INC
WINDMILL CARDIOVASCULAR SYSTEMS INC,
YOUR DOCTOR PROGRAM, LP 7% INT
ADMITTANCE TECHNOLOGIES INC_
ALVEOLUS INC

ASPECT ONCOLOGY LIMITED
NANOTX THERAPEUTICS, INC
PARAGONIX TECHNOLOGIES, INC. ,SERIES
RAPAMYCIN HOLDINGS
STEMBIOSYS INC., SERIES A
SYNOSTEO, INC
XENOTOPE DIAGNOSTICS, INC
AAVP BIOSYSTEMS INC
APOCELL INC
ARGINOX, INC.
BRIDGETECH HOLDINGS INT'L INC
CAPITAL GENOMIX, INC.
CASTLE BIOSCIENCES, INC
CELLCENTRIC LIMITED
DNATRIX, INC.
ELAN CORP PLC CONTINGENT VALUE
FAIRWAY MEDICAL TECHNOLOGIES INC
GLOBAL ONCOLOGY ONE, INC
INGENERON, INC.
INTERPATH PHARMACEUTICALS, INC.
LASERSONIX TECHNOLOGIES, INC.
MOLECULARMATCH, INC
NANOMEDICAL SYSTEMS INC
NANOSPECTRA BIOSCIENCES, INC.
NUVERA BIOSCIENCES INC
PHOTONIFY TECHNOLOGIES, INC.
REATA DISCOVERY, INC.

REATA PHARMACEUTICALS INC
REATA PHARMACEUTICALS, INC.
SOLITON, INC.
THE MACROPHAGE COMPANY, INC
TYRX PHARMA, INC
VAPOGENIX, INC.
LUNG THERAPEUTICS, INC.
LUNG THERAPEUTICS, INC.
Subtotal - Tech Stocks, Private

Book Value

Market Value

Par Value/Shares

Are periodic financial
statements received
from issuing company?

Asset Description

Inst.

Institution

1.00
1.00
1.00
1.00
1.00
1.00
4.00
1.00
1.00
1.00
100,000.00
0.50
77,500.00
2.00
1.00
2.00

1.00
1.00
1.00
1.00
1.00
1.00
4.00
1.00
1.00
1.00
100,000.00
0.50
77,500.00
2.00
1.00
2.00

26,400.00
4,000.00
4,000.00
211,925.00
0.06
196,000.00
12,968.00
97,995.00
1,350,000.00
971,250.00
35,715.00
115,000.00
77,500.00
0.07
93,750.00
75,000.00

DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
UNIT INVESTMENT TRUSTS
DOMESTIC COMMON STOCKS
UNIT INVESTMENT TRUSTS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
CONVERTIBLE SECURITIES-STOCK
DOMESTIC COMMON STOCKS
CONVERTIBLE SECURITIES-BONDS
LIMITED PARTNERSHIPS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS

HHS
HHS
HHS
HHS
HHS
HHS
HHS
HHS
HHS
HHS
HHS
HHS
HHS
HHS
SAH
SAH

UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - Houston
UT Health Science Center - San Antonio
UT Health Science Center - San Antonio

NO

http://www.endothelix.com/

NO
YES
YES
YES
NO
NO
YES
YES
YES

http://www.guidevue.com/guidevue/author.php
http://www.lifebot.us/
http://nanomedsys.com/
https://www.neogenis.com/

1.00
1.00
2.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
2.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
2.00
8.49
1.00
1.00

1.00
1.00
2.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
2.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
2.00
8.49
1.00
1.00

113,842.00
1,000,000.00
16,208.00
33,434.00
18,086.00
1,200.00
40,000.00
20,356.00
661,111.00
1,181,250.00
15,000.00
173,880.00
299,298.00
1,015.00
195,772.00
44,835.00
4,000.00
145,000.00
80,000.00
1,383,858.00
75,000.00
450,000.00
124,000.00
95,875.00
1,697,766.00
2,000.00
34,371.00

DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
CONVERTIBLE SECURITIES-STOCK
DOMESTIC COMMON STOCKS
PREFERRED STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
RIGHTS AND WARRANTS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
PREFERRED STOCKS

SAH
SAH
SAH
SAH
SAH
SAH
SAH
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA
MDA

UT Health Science Center - San Antonio
UT Health Science Center - San Antonio
UT Health Science Center - San Antonio
UT Health Science Center - San Antonio
UT Health Science Center - San Antonio
UT Health Science Center - San Antonio
UT Health Science Center - San Antonio
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center

YES
YES
YES
YES

1.00
1.00
2.00
1.00
1.00
1.00
1.00
1.00
1,270,682.07

1.00
1.00
2.00
1.00
1.00
1.00
1.00
1.00
1,270,681.09

39,693.00
49,999.00
425,000.00
400,000.00
2,357.00
372,445.00
1,000,000.00
200,000.00

DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
DOMESTIC COMMON STOCKS
PREFERRED STOCKS

MDA
MDA
MDA
MDA
MDA
MDA
THC
THC

UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT M.D. Anderson Cancer Center
UT Health Science Center - Tyler
UT Health Science Center - Tyler

NO
YES
YES

Notes

Horizon fund also has investments in this co.
Horizon fund also has investments in this co.

Horizon fund also has investments in this co.
Not in crunchbase.com. 2/19/2009 - Merit Medical
Systems, Inc. (Nasdaq:MMSI), a manufacturer and
marketer of proprietary disposable devices used primarily
in cardiology and radiology procedures, announced today
that it has signed a definitive agreement to acquire the
assets of Alveolus, Inc., located in Charlotte, North
Carolina.

Issuing Company Website

http://www.plxpharma.com
http://www.plxpharma.com
http://www.windmillcvs.com
http://www.windmillcvs.com
http://www.yourdoctorprogram.com/ [site not in service]
http://admittancetechnologies.com
http://www.merit.com/

http://www.nano-tx.com/
Horizon fund also has investments in this co.

YES
Progress reports

http://rapamycinholdings.com
http://www.stembiosys.com
http://www.xenotope.com/
http://www.apocell.com

YES

http://castlebiosciences.com
http://www.dnatrix.com

http://globalonc.org/
http://www.ingeneron.com/

NO

Horizon fund also has investments in this co.

Per UTIMCO, this preferred stock was converted to
common stock in 2010, but preferred shares were not
previously removed from the books. Removed in Dec
2015.

https://www.molecularmatch.com
http://www.nanospectra.com
http://nanomedsys.com
http://www.nuverabio.com/
No URL listed
http://reatapharma.com

Written Off in Dec. 2015

http://reatapharma.com/
http://reatapharma.com
http://www.solitoninc.com/ [site not in service]
Written Off in Jan. 2016
NO
NO

Horizon fund also has investments in this co.
Horizon fund also has investments in this co.

http://www.vapogenix.com
http://www.lungtx.com/
http://www.lungtx.com/
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A
1 University of Texas System
2 Tech Stocks and Horizon Fund Holdings - Private
3 As of 8/31/2015
4
5

B

C

D

E

F

G

Data from UTIMCO's Database

H

I

Information obtained from Institutions or System OTC

J

K

Obtained by Independent Research
Notes

6 Security Name

Book Value

Market Value

Par Value/Shares

Asset Description

Inst.

Institution

PREFERRED STOCKS
PREFERRED STOCKS
PREFERRED STOCKS
CONVERTIBLE SECURITIES-STOCK
CONVERTIBLE SECURITIES-STOCK
CONVERTIBLE SECURITIES-BONDS
CONVERTIBLE SECURITIES-BONDS
PREFERRED STOCKS
CONVERTIBLE SECURITIES-STOCK
PREFERRED STOCKS
CONVERTIBLE SECURITIES-BONDS

SAD
SAD
SAD
SAD
SAD
SAD
SAD
SAD
SAD
SAD
SAD

15,966.00 CONVERTIBLE SECURITIES-STOCK

Are periodic financial
statements received
from issuing company?

Notes

Issuing Company Website

UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System

SAH also has investments in this co.

http://admittancetechnologies.com
http://aegleabio.com/
http://aegleabio.com/
http://apolloendo.com
http://apolloendo.com
http://www.cardiovate.com/
http://decisiohealth.com
http://www.emitcorp.com
http://fiberiotech.com
http://fiberiotech.com
https://latakoo.com

SAD

UT System – Benefit of System

S-A also has investments in this co.
The Latakoo Inc. convertible bridge note on the books is
in default. Will need to continue to monitor.

https://latakoo.com

142
7
143
144
145
146
147
148
149
150
151
152
153
154

HORIZON FUND
ADMITTANCE TECHNOLOGIES, INC, SERIES
AEGLEA BIOTHERAPEUTICS HOLDINGS LLC,
AEGLEA BIOTHERAPEUTICS HOLDINGS LLC,
APOLLO ENDOSURGERY INC., SERIES C
APOLLO ENDOSURGERY, INC., SERIES B
CARDIOVATE, INC.
DECISIO HEALTH, INC
EMIT CORPORATION, SERIES A
FIBERIO TECHNOLOGY CORP, SERIES C
FIBERIO TECHNOLOGY CORPORATION, SERI
LATAKOO, INC

224,998.63
1,000,000.00
1,200,000.25
1,499,999.23
999,999.08
50,000.00
475,000.00
430,000.00
999,998.70
169,999.99
192,225.87

224,998.63
1,000,000.00
1,200,000.25
1,499,999.23
999,999.08
50,000.00
475,000.00
430,000.00
999,998.70
169,999.99
192,225.87

56,709.00
2,000,000.00
1,411,765.00
1,227,194.00
818,129.00
50,000.00
475,000.00
430,000.00
372,274.00
4,579,741.00
192,225.87

8,200.96

8,200.96

510,739.00
100.00
200.00
594,634.54

510,739.00
100.00
200.00
594,634.54

2,422,801.00
1,000,000.00
200,000.00
594,634.54

CONVERTIBLE SECURITIES-STOCK
DOMESTIC COMMON STOCKS
PREFERRED STOCKS
CONVERTIBLE SECURITIES-BONDS

SAD
SAD
SAD
SAD

UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System

THC also has investments in this co.
THC also has investments in this co.
THC also has investments in this co.
AUS also has investments in this co.

http://www.lungtx.com/
http://www.lungtx.com/
http://www.lungtx.com/
http://www.m-87.com/#rate

733,753.42
336,369.60
593,767.09
69,725.95

733,753.42
336,369.60
593,767.09
69,725.95

2,279,178.00
90.00
595,733.00
95,513.96

CONVERTIBLE SECURITIES-STOCK
CONVERTIBLE SECURITIES-STOCK
PREFERRED STOCKS
DOMESTIC COMMON STOCKS

SAD
SAD
SAD
SAD

UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System

AUS also has investments in this co.
DAL also has investments in this co.
MDA also has investments in this co.

http://www.m-87.com/#rate
http://www.microtransponder.com
https://www.molecularmatch.com

400,000.00
250,000.00
121,976.47
10,861,688.78

400,000.00
250,000.00
121,976.47
10,861,688.78

142,858.00 CONVERTIBLE SECURITIES-STOCK
250,000.00 DOMESTIC COMMON STOCKS
121,976.47 CONVERTIBLE SECURITIES-BONDS

SAD
SAD
SAD

UT System – Benefit of System
UT System – Benefit of System
UT System – Benefit of System

HHS also has investments in this co.
SAH also has investments in this co.
SAH also has investments in this co.

GMB also has investments in this co.
GMB also has investments in this co.
HHS also has investments in this co.
AUS & HHS also have investments in this co.
P-A (now RGV) also has investments in this co.
P-A (now RGV) also has investments in this co.
S-A also has investments in this co.
The Latakoo Inc. convertible bridge note on the books is
in default. Will need to continue to monitor.

155
LATAKOO, INC.

156
157 LUNG THERAPEUTICS
158 LUNG THERAPEUTICS, INC.
159 LUNG THERAPEUTICS, INC.
M87, INC
160
161 M87, INC.
162 MICROTRANSPONDER, INC., SERIES B
163 MOLECULARMATCH INC, SERIES A
OCCIPITAL INC
164
165 PLXPHARMA INC. SERIES G
166 RAPAMYCIN HOLDINGS
167 RAPAMYCIN HOLDINGS, INC.
168 Subtotal - Horizon Fund, Private

# shares increased in FY16 due to
accrued interest

Corrected # of Shares in UTIMCO's
System in FY16
http://www.plxpharma.com
http://rapamycinholdings.com
http://rapamycinholdings.com
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RFP – CON02222016 – Q&A

February 12, 2016

1. Can you provide a list of the holdings to be valued?
Please refer to Package 4 posted to the RFP site on 1/20/16 for a list of the investments as of
8/31/15.
2. During the information gathering phase of the project, will the hired firm have access to the
underlying data associated with the investment, and with key people?
Yes, the hired company will have access to whatever records are available after a nondisclosure
agreement is signed and will be able to speak to key personnel at each institution with the most
knowledge of the investment holdings.
3. Should we assume that the values of the investments in the Horizon Fund are more readily
available and how are those investments currently being valued?
Yes, the information related to the Horizon Fund investments is more robust, and although
those investments are currently carried on the books at original cost, they have been internally
valued based on the latest round of financing.
4. What proportion of Horizon Fund investments need to be valued, compared to the investment
in the total fund.
100% of the Horizon Fund investments need to be valued as all Horizon Fund investments are
private investments and currently accounted for at original cost.
5. Are the Tech Stock investments held in another fund?
No, the Tech Stock investments are all individual investments (common stock, preferred stock,
convertible debt, etc.), and are not part of any commingled fund. However, some of the Tech
Stock investments are with companies in which other Tech Stock investments and/or the
Horizon Fund also have investments.
6. In Appendix Two, AGREEMENT BETWEEN THE UNIVERSITY OF TEXAS SYSTEM AND
CONTRACTOR, Section 12.21, Ethics Matters; No Financial Interest., the first link regarding the
Conflicts of Interest Policy appears to be broken. Would you please post the correct link?
A new file for Appendix Two has been posted with the correct link.
7. Is there a targeted decision date for selecting a vendor and starting the project?
We hope to have a firm selected and contract negotiated by the 1st of April.
8. Please provide an explanation of the current UTS process to assign an estimated fair value to
the in scope investments.
The in scope investments have not been assigned a fair value and are currently carried at
original cost. If the investment received is purchased, the original cost is the purchase price. If
the investment received is not purchased, then the original cost equals the value of the
investment received if one can be determined. For example, if an institution receives a
convertible note in lieu of cash owed for royalty payments, the value of the convertible note
investment received should equal the note face value; otherwise, a nominal value of $1.00 is
assigned as the original cost/initial value of the investment, as a “place‐holder.” If more shares
are subsequently received, then generally another $1 is added to the value.

1

RFP – CON02222016 – Q&A

February 12, 2016

9. Please explain how you determined the value of the in scope investments that were
purchased. How did you determine or evaluate the price to pay for the securities (e.g.,
financial models, business plan review, etc.)?
Answer likely varies based on individual investment. Hired firm can inquire of primary institution
or U. T. Horizon Fund (UTHF) contact in the information gathering phase of the project.
Furthermore, very few of the non‐Horizon Fund investments were purchased. For the UTHF
generally, all prices paid for securities are based on current pricing for a given round of
financing. UTHF does not lead or price a given round of financing.
10. Please provide a description of how the in scope investments are monitored to assess their
development and operational performance, the achievement of meaningful qualitative
milestones, or other metrics.
UTHF actively monitors the portfolio through board meetings, continual dialogue with company
management, and evaluation of industry/market trends and developments. For the non‐Horizon
Fund investments the answer varies by institution and investment held and will need to be
determined by the hired valuation specialist.
11. Please clarify the type of investments held by UTS: Common stock, Preferred stock, Warrant,
Debt, Convertible debt?
See Package 4 on the RFP website which contains the list of holdings as of 8/31/15. Column E
lists the types of investments held.
12. When receiving securities as a gift, how is the Book Value referenced in the investment listing
calculated?
Securities received as a gift are out of the scope of this project.
13. Have any of the in scope investments been received in lieu of a cash payment?
For the Tech Stocks, some investments been received in lieu of a cash payment. The hired firm
can inquire of primary institution contact in the information gathering phase of the project.
14. What is the expected holding period of the in scope investments? What is the typical form of
exit for the in scope investments (i.e. sale or IPO)?
The holding period of the investments is varied and not predictable as it depends upon the
success or failure of the endeavor from which the transaction was generated. For investments
held outside of the Horizon Fund, on rare occasions the company has gone public and the
institution determines if they want to sell their shares. Many holdings have been on the books
for years, and we expect that this Fair Value Project may bring to light the investments that are
worthless and should be written off. For the UTHF, there is no specified holding period but we
use 3‐5 years as a general guideline. Trade sales and IPOs are the typical forms of exit.
15. How involved are you in the exit process (i.e. negotiated sale, sale through strategic, sale
through financial buyer)?
Our investment company is involved in helping the institutions sell stocks if they go public. For
tendered sales, mergers and acquisitions, the institutions typically handle these on their own.
They may work with the banks handling the cash payouts for the equity, so they, themselves,
are not very involved.
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RFP – CON02222016 – Q&A

February 12, 2016

16. Please confirm if the in scope investments are minority interest positions. Do you have any co‐
investors? Do you have a controlling interest in any of the in scope investments?
At this time, we do not believe that we have enough information on the non‐Horizon Fund
holdings to accurately answer this question, as we, at the Controller’s office, are not actively
involved in managing these investments. We asked the institutions this question in mid‐2015,
and the answers were varied. It appears that we may have a controlling interest in a few of the
companies, but that would need to be further verified. We hope that as the Fair Value Project
evolves we will gain much more information in this area from the valuation expert we hire.
For the UTHF, it holds minority interest positions, does have co‐investors, and does not have a
controlling interest in any of the in‐scope investments.
17. Please explain if any of the in scope investments raised capital in the past 36 months.
For the non‐Horizon Fund holdings, we do not have enough information to answer this question,
as the institutions are more closely involved with managing these investments. That being said,
to our knowledge, the focus of the Offices of Technology Commercialization at the various
campuses has not been aimed at evaluating the current holdings for things such as capital
campaigns, changes in value, potential of the company going public, etc. Again, we hope that
the Fair Value Project helps us gain information in these areas.
For the UTHF, all of the in‐scope investments in the portfolio have raised capital in the past 36
months. More details can be provided around the investments once a vendor has been
contracted.
18. We note the support you provided includes an investment listing indicating whether periodic
financial statements are received from the issuing company. What information access rights
are generally obtained for the in scope investments?
Do you have access to documents including security specific agreements stating rights and
terms of securities present in the capital structure?
Do you have access to any other financial data and if so, what type of data (i.e. board
presentations, capitalization tables)?
Information access rights vary for the non‐Horizon Fund holdings on a company by company
basis depending upon underlying agreements in place, the sensitivity of the information, and
the length of time the investment has been held. We are unable to answer this question with
more specificity since the details needed to answer this question are spread across the 11
institutions that entered into these deals. That being said, the investment listing provided in
package 4 that indicates whether periodic financial statements are received from the issuing
company may include outdated information. In preparing for this fair value project, it is possible
that the institutions are able to obtain more financial statement information than what is
currently indicated in that file.
For the UTHF, the rights vary on a company by company basis. Information access rights
generally obtained include: financial statements, visitation, inspection, observation, and board
meeting minutes. UTHF has access to documents including security specific agreements stating
rights and terms of securities present in the capital structure. UTHF has access to board
presentations, cap tables, financial models and budgets.
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19. For the investments where full financial statements are periodically provided, please confirm:
How often is UTS receiving financial statements (i.e. quarterly, semi‐annually, yearly)?
Are the financial statements received typically audited?
Which firms are auditing the financials?
At this time, we do not believe that we have enough information on the non‐Horizon Fund
holdings to accurately answer this question, as we, at the Controller’s office, are not actively
involved in managing these investments. We asked the institutions this question too in mid‐
2015, and the answers were varied. Some said “annually,” some said “quarterly,” some said
“periodically,” some said “never,” and many did not specify how often. We do not have any
information on if these statements are audited, or by whom. We envisioned that the firm that
we hire will delve into this area when they visit the institutions to find out more about their
investment holdings. For the UTHF, unaudited financial statements are received quarterly.
20. For the investment where financial statements are not provided, does UTS receive any
relevant financial metrics for the in scope investments (i.e. EBITDA, revenue, or other
industry‐specific metrics?) If so, please provide frequency and type of information available.
For the non‐Horizon Fund holdings, we do not believe that the institutions receive this type of
financial data (see question #17), but it’s possible they do for a small number of companies in
which they still have ongoing relationships. The UTHF does not receive any relevant financial
metrics.
21. Are financial projections included as part of the financial package?
For the non‐Horizon Fund holdings, we do not believe that the institutions receive financial
projections (see question #17), but it’s possible they do for a small number of companies in
which they still have ongoing relationships. For UTHF, financial projects are not included but
they are generally requested.
22. Is UTS in direct contact with the underlying companies’ management?
The institutions may, or may not, be in direct contact with the underlying companies’
management depending upon whether there is current activity with a particular company. For
example, a stock transaction may have been entered into a number of years ago, and there is no
current activity related to that company. In these cases, the institution may not have interacted
with the company in years. For UTHF, the managing staff is in direct contact with a majority of
the companies in the portfolio.
23. Please confirm all parties (e.g. Texas commissioner, attorney general, etc.) who will be
provided the Deliverables resulting from this valuation engagement.
UT System’s external auditor will be provided the information, in detail. Otherwise, the values
obtained just become part of the total Unrestricted Investments reported in UT System’s
Statement of Net Position and reported as part of the appropriate investment category in the
footnotes in the Annual Financial Report. The information contained in the Annual Financial
Report is public and available to everyone.
24. Does UTS have a valuation committee that reviews and signs off on the selected fair value?
How many UTS individuals will be assisting in the process to obtain access to the requisite
information to develop the valuations?
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Because the investments have not been carried on the books at fair value, no committee
currently exits. Going forward, the deliverables obtained from the valuation specialists will be
scrutinized by UT System’s auditor who will either accept the determined value, or ask for more
support to assist them in understanding how the value was determined.
The Controller’s office has asked each institution to provide a primary contact at their institution
that will be responsible for working with the valuation specialists on this project. The number of
people may vary by institution depending upon the number of investments held (some only
have a handful of investments), and the manpower available at each institution. Two or three
people will be available to assist with the UTHF valuations. The UT System office has
communicated the importance of the project and has asked the institutions to start gathering
everything they can in preparation for the arrival of the valuation experts in a few weeks.
25. Please discuss the expectations from the selected contractor for valuing investments where
financial and other pertinent information is not available.
If a company is determined to be defunct, then we can reasonably determine that the
investment holding is worthless and should be written off the books. If a company is not
determined to be defunct, yet no pertinent information is available to assist in assigning a value,
we would look to the hired valuation specialist for guidance, but we suspect that we would keep
these investments on the books at a nominal place‐holder value so that valuations can be done
in the future. We will also be looking for guidance from the hired firm on what to do in these
situations. Documentation will need to be prepared and presented to the external auditor to
support either of these conclusions.
26. Please explain how the valuations will be used:
‐Record value in financial statements
‐Disclosed in footnotes
‐Budget process
The valuations will be recorded in the financial statements as part of the Unrestricted
Investments amount, along with the required note disclosures. We are not aware of any
budgeting processes that depend upon the valuation of these investments.
27. It is our understanding that information pertaining to some of the various investments (the
“Investments” or singularly an “Investment”) in the subject companies (the “Subject
Companies”, or individually a “Subject Company”) may be available at various levels of detail,
some probably more robust than the others. In situations wherein information is either
unavailable or minimally/inadequately available for an Investment or a Subject Company
(both with respect to either initial data requested and/or material follow‐up questions we
may have during our analysis), will one of the following be found to be applicable:




A contact at the Subject Company can be provided to us in order for us to make
reasonable efforts to obtain the necessary information
The valuation prepared/opinion provided for the Investment may be qualified with
the appropriate limitations
Such Investment may be removed from the scope of work
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Please refer to question #25 above to address the situation when no information is available.
The institutions will be working with the valuation expert (after signing a non‐disclosure
agreement) in contacting the companies to obtain the needed information.
28. Under Section 5.4.4 of the RFP, it is noted that the individual Offices of Technology
Commercialization at eleven UT institutions retain information for the agreements and
investment holdings pertaining to the Tech Stocks. With regard to this, can you please
address:



Will it be possible to provide a delineation of the Tech Stocks by the 11 institutions?
Will site visits be required to the 11 locations for purposes of locating and gathering
financial information (historical statements, budgets/forecasts, capitalization tables
and other financial information as deemed relevant) and organizational documents
(articles of incorporation, other operating documents) for the Subject Companies
and/or will it be possible for our UT system contacts and their UT colleagues to locate,
gather and upload the requested information to the Contractor’s secure site?

See Package 4 on the RFP website, Column G, which contains the institution holding each
investment.
We envision that site visits will be needed in some cases, likely to M.D. Anderson, UTHSC
Houston, UT Austin, and UT System Administration, because these entities hold the vast
majority of the investments. The hired firm may need to visit all of the sites. We will leave it up
to the hired firm to work with each institution to work out the details of how information will be
exchanged for the project. Scanning and uploading multiple annual reports or other data may
not be feasible for the institutions’ available manpower to handle. Travel costs should be
included in the bid.
29. With regard to deliverables and activities subsequent to the remittance thereof, we are of
course pleased to include in our fee quote your requests under Exhibit A sections 5 and 6,
including a summary of the inputs and methodology used to value the Investments (Exhibit A,
section 5) as well as supporting documentation to the auditors upon request (Exhibit A,
section 6), respectively. Please clarify whether we can also expect (should the situation arise)
that any additional requests made by you or the auditor beyond those currently detailed in
Exhibit A sections 5 and 6 that cause us incur more than one hour of professional time per
Subject Company (or relevant Investment therein) analyzed will be considered by UTS to
require “Payment for work not in scope,” as described in Exhibit C.
Yes, time spent answering questions beyond those detailed in Exhibit A, sections 5 and 6, will be
addressed as payment for work not in scope. Note, that in section 6, the auditor’s questions
may not come all at one time. Sometimes the initial auditor will have questions at one point in
the audit, and then the reviewing partner may have additional questions later on. All of these
questions, regardless of the timing of when they occur during the course of the audit, should be
considered within scope.

6

